
ORDER FOR SUPPLIES OR SERVICES PAGE OF 

1 

PAGES 

10 IMPORTANT: Mark all packages and papers with contract and/or order numbers. 

1. DATE OF ORDER 

09/30/2013 

2. CONTRACT NO. (If any) 
EP—W-13-028 

6. SHIP TO: 

a. NAME OF CONSIGNEE 

3. ORDER NO. 

0001 
Region 8 

 

4. REQUISITION/REFERENCE NO. 

See Schedule 

5. ISSUING OFFICE (Address correspondence to) 
SRRPOD 

US Environmental Protection Agency 
Ariel Rios Building 

1200 Pennsylvania Avenue, 	N. W. 

Mail Code: 	3805R 
Washington DC 20460 

b. STREET ADDRESS 
U.S. EPA Region 8 Lab 
16194 W 45th Drive 

c. CITY 

Golden 
d. STATE 

CO 
e. ZIP CODE 

80403-1790 

7. TO: 	JUDY MANLEY f SHIP VIA 

a. NAME OF CONTRACTOR 

TECHLAW, 	INC. 8 TYPE OF ORDER 

b. COMPANY NAME 
❑ a. PURCHASE 

REFERENCE YOUR: 

b. DELIVERY 

Except for billing instructions on the 
reverse, this delivery order is subject 
to instructions contained on this side 
only of this form and is issued 
subject to the terms and conditions 
of the above-numbered contract. 

c. STREET ADDRESS 

14500 AVION PKY STE 300 

7038183233 

Please furnish the following on the terms 
and conditions specified on both sides of 
this order and on the attached sheet, if any, 
including delivery as indicated. 

d. CITY 

CHANTILLY 
e. STATE 

VA 
f. ZIP CODE 

201511108 

9. ACCOUNTING AND APPROPRIATION DATA 

See Schedule 
10. REQUISITIONING OFFICE 

TIFSD 
11. BUSINESS CLASSIFICATION 	(Check appropriate box(es)) 

0 a. SMALL 	 b. OTHER THAN SMALL 	❑ c. DISADVANTAGED 	❑d. WOMEN-OWNED 	❑ e. HUBZone 

	

f. SERVICE-DISABLED 	g. WOMEN-OWNED SMALL BUSINESS (WOSB) 	
❑ h. EDWOSB 

	

VETERAN-OWNED 	ELIGIBLE UNDER THE WOSB PROGRAM 

12. F.O.B. POINT 

Destination 

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.O.B. POINT 
ON OR BEFORE (Date) 

16. DISCOUNT TERMS 

a. INSPECTION 

Destination 
b. ACCEPTANCE 

Destination 

17. SCHEDULE (See reverse for Rejec "ons) 

ITEM NO. 
(a) 

SUPPLIES OR SERVICES 
(b) 

QUANTITY 
ORDERED 

(c) 

UNIT 
(d) 

UNIT 
PRICE 

(e) 
AMOUNT 

(f) 

QUANTITY 
ACCEPTED 

(g) 

DUNS Number: 	116211863 
ESAT R8- Task Order 01: Libby Asbestos 
Analytical Support 
TOPO: 	Don Goodrich Max Expire Date: 
08/31/2016 

Continued 	... 

SEE BILLING 
INSTRUCTIONS 

ON REVERSE 

18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. 17(h)  
TOTAL 
Cont. 

pages) 

4 
21. MAIL INVOICE TO: 

a. NAME 

RTP Finance Center 
$4,811,572.24 

b. STREET ADDRESS 	US Environmental Protection Agency 
(or P.O. Box) 

RTP—Finance Center 

Mail Drop D143-02 

109 TW Alexander Drive 
$7,585,712.26  

17(i) 
GRAND 
TOTAL 

4 c. CITY 

Durham 

d. STATE 

NC 

e. ZIP CODE 

27711 

22. UNITED STATES OF 

AMERICA BY (Signature) 

11111I'  

23. NAME (Typed) 

Jared Van Buskirk 
TITLE: CONTRACTING/ORDERING OFFICER 

AUTHORIZED FOR LOCAL REPRODUCTION 
	

OPTIONAL FORM 347 (Rev. 2/2012) 

PREVIOUS EDITION NOT USABLE 	 Prescribed by GSA/FAR 48 CFR 53.213(f) 



ORDER FOR SUPPLIES OR SERVICES 
SCHEDULE - CONTINUATION 

PAGE NO 

2 

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 

DATE OF ORDER 

09/30/2013 

CONTRACT NO. 

EP—W-13-028 
ORDER NO.  

0001 

ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT AMOUNT QUANTITY 
ORDERED PRICE ACCEPTED 

(a) (b) (c) (d) (e) (f) (g) 

Admin Office: 
SRRPOD 
US Environmental Protection Agency 
Ariel Rios Building 
1200 Pennsylvania Avenue, 	N. W. 
Mail Code: 	3805R 
Washington DC 20460 

Accounting Info: 
13--TR2-08LRABC-303DD2-2505-08BCLA00-0001-13 
08LSP835-001 BFY: 	13 Fund: 	TR2 Budget Org: 
08LRABC Program 	(FRC): 	303DD2 Budget 	(BOC): 
2505 Job #: 	08BCLA00 Cost: 	C001 DCN - Line 
ID: 	1308LSP835-001 
Period of Performance: 	09/30/2013 to 
08/31/2016 

0001 Task Order Base Period Contract Base Period 
- Year 1 
Period of Performance: 	09/30/2013-08/31/2014 
Requisition No: 	PR-R8-13-00197 

0002 Task Order Option Period 1 Contract Base 2,626,449.42 
Period - Year 2 
Period of Performance: 	09/01/2014-08/31/2015 
(Option Line Item) 
09/01/2014 

0003 Task Order Option Period 2 Contract Base 2,185,122.82 
Period - Year 3 
Period of Performance: 	09/01/2015-08/31/2016 
(Option Line Item) 
09/01/2015 

The obligated amount of award: 	$234,064.69. 
The total for this award is shown in box 
17(1). 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 4,811,572.24 
AUTHORIZED FOR LOCAL REPODUCTION 
PREVIOUS EDITION NOT USABLE 

OPTIONAL FORM 348 (Rev. 4/2006) 

Prescribed by GSA FAR (48 CFR) 53.213(f) 
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SECTION A - Solicitation/Contract Form 

A-1 Clauses 
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SECTION B - Supplies or Services/Prices 

B-1 Clauses 

B-1 EPAAR 1552.216-73 FIXED RATES FOR SERVICES-INDEFINITE DELIVERY/INDEFINITE 
QUANTITY CONTRACT. (APR 1984) 

B-2 Local Clauses EPA-B-16-101 MINIMUM AND MAXIMUM AMOUNTS 

During the period specified in the "Ordering" clause, the Government shall place orders totaling a 
minimum of 150000. The amount of all orders shall not exceed award amount. 

B-3 Local Clauses EPA-B-32-103 LIMITATION OF GOVERNMENT'S OBLIGATION 

(a) Contract line items This clause is tailored through This clause is tailored are incrementally funded. For 
this item, the sum of $This clause is tailored of the total price is presently available for payment and 
allotted to this contract. 

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at 
which the total amount payable by the Government, including reimbursement in the event of termination of 
those items for the Government's convenience, approximates the total amount currently allotted to the 
contract. The Contractor will not be obligated to continue work on those items beyond that point. Subject to 
the clause entitled, "Termination for Convenience of the Government", the Government will not be 
obligated, under any circumstances, to reimburse the Contractor in excess of the amount payable by the 
Government in the event of termination of applicable contract line items for convenience including costs, 
profit, and estimated termination costs for those line items. 

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (i) of this clause, the 
Contractor will notify the Contracting Officer, in writing, at least 5 days prior to the date when, in the 
Contractor's best judgment, the work will reach the point at which the total amount payable by the 
Government, including any cost for termination for convenience, will approximate 85% of the total amount 
currently allotted to the contract for performance of the applicable items. The notification will state (1) the 
estimated date when that point will be reached and (2) an estimate of additional funding, if any, needed to 
continue performance of applicable line items up to the next scheduled date for allotment of funds 
identified in paragraph (a) of this clause, or to a substitute date as determined by the Government pursuant 
to paragraph (d) of this clause. If after such notification, additional funds are not allotted by the date 
identified in the Contractor's notification, or by an agreed substitute date, the Contracting Officer will 
terminate any item(s) for which additional funds have not been allotted, pursuant to the clause entitled 
"Termination for Convenience of the Government". 

(d) The parties contemplate that the Government will allot additional funds for continued performance of 
the contract line items identified in paragraph (a) for this clause and will determine the estimated period of 
contract performance which will be covered by the funds. The provisions of paragraphs (b) through (d) of 
this clause will apply in like manner to the additional allotted funds and to the new estimated period of 
contract performance. The contract will be modified accordingly. 

(e) If, solely by reason of failure of the Government to allot additional funds, by the dates indicated below, 
in amounts sufficient for timely performance of the contract line items identified in paragraph (a) of this 
clause, the Contractor incurs additional costs or is delayed in the performance of the work under this 
contract and if additional funds are allotted, an equitable adjustment will be made in the price of the items, 
or in the time of delivery, or both. Failure to agree to any such equitable adjustment hereunder will be a 
dispute concerning a question of fact within the meaning of the clause entitled "Disputes". 
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(f) The Government may at any time prior to termination allot additional funds for the performance of the 
contract line items identified in paragraph (a) of this clause. 

(g) The termination provisions of this clause do not limit the rights of the Government under the clause 
entitled "Default". The provisions of this clause are limited to the work and allotment of funds for the 
contract line items set forth in paragraph (a) of this clause. This clause no longer applies once the contract 
is fully funded except with the regard to the rights or obligations of the parties concerning equitable 
adjustments negotiated under paragraph (d) or (e) of this clause. 

(h) Nothing in this clause affects the right of the Government to terminate this contract pursuant to the 
contract clause entitled "Termination for Convenience of the Government". 

(i) The parties contemplate that the Government will obligate funds to this contract in accordance with the 
following schedule: 

RECAPITULATION: 

PRIOR THIS NEW 

AMOUNT MOD. AMOUNT 

BASE PERIOD 

Total Maximum Amount:This clause is tailored 

Funded Amount:This clause is tailored 
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SECTION C - Description/Specifications 

C-1 Clauses 

C-1 Local Clauses EPA-C-10-101 STATEMENT OF WORK/PERFORMANCE WORK 
STATEMENT/SPECIFICATIONS 

The Contractor shall furnish the necessary personnel, material, equipment, services, and facilities (except as 
otherwise specified), to perform the Performance Work Statement (PWS) included in Attachment 1. Work 
will be ordered against the subject PWS through Contracting Officer issuance of task orders. 

C-2 Local Clauses EPA-H-07-103 NOTICE REGARDING PROHIBITED CONTRACTOR 
ACTIVITIES ON ENVIRONMENTAL PROTECTION AGENCY 

NOTICE REGARDING PROHIBITED CONTRACTOR ACTIVITIES ON ENVIRONMENTAL 
PROTECTION AGENCY (EPA) CONTRACTS (EP 52.000 000) (NOV 1994) 

The Contractor shall not perform any of the following activities on behalf of EPA in connection with this 
contract: 

1. The actual preparation of Congressional testimony. 

2. The interviewing or hiring of individuals for employment at EPA. 

3. Developing and/or writing of Position Descriptions and Performance Standards. 

4. The actual determination of Agency policy. 

5. Participating as a voting member on a Performance Evaluation Board; participating in and/or attending 
Award Fee meetings. 

6. Preparing Award Fee Letters, even under typing services contracts. 

7. The actual preparation of Award Fee Plans. 

8. The preparation of documents on EPA Letterhead other than routine administrative correspondence. 

9. Reviewing vouchers and invoices for the purposes of determining whether costs, hours, and work 
performed are reasonable. 

10. The preparation of Statements of Work, Work Assignments, Technical Direction Documents, Delivery 
Orders, or any other work issuance document under a contract that the contractor is performing or may 
perform. Such a work issuance document, prepared by an EPA prime contractor under an EPA prime 
contract for its subcontractor, is exempt from this prohibition. 

11. The actual preparation of responses to audit reports from the Inspector General, General Accounting 
Office, or other auditing entities. 

12. Preparing responses to Congressional correspondence. 

13. The actual preparation of responses to Freedom of Information Act requests, other than routine, non 
judgmental correspondence. 

Page 7 



14. Any contract which authorizes a contractor to represent itself as EPA to outside parties. 

15. Conducting administrative hearings. 

16. Reviewing findings concerning the eligibility of EPA employees for security clearances. 

17. The actual preparation of an office's official budget request. 
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SECTION D - Packaging and Marking 

D-1 Clauses 
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SECTION E - Inspection and Acceptance 

E-1 Clauses 

E-1 FAR 52.246-4 INSPECTION OF SERVICES - FIXED-PRICE. (AUG 1996) 

E-2 FAR 52.246-6 INSPECTION - TIME-AND-MATERIAL AND LABOR-HOUR. (MAY 2001) 

E-3 FAR 52.246-11 HIGHER-LEVEL CONTRACT QUALITY REQUIREMENT. (FEB 1999) 

The Contractor shall comply with the higher-level quality standard selected below. (If more than one 
standard is listed, the offeror shall indicate its selection by checking the appropriate block.) 

Title Number Date Tailoring 

	See attached See attached See attached See attached 

	See attached See attached See attached See attached 

	See attached See attached See attached See attached 

	See attached See attached See attached See attached 

(Contracting Officer insert the title, number (if any), date, and tailoring (if any) of the higher-level quality 
standards.) 

(End of clause) 
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SECTION F - Deliveries or Performance 

F-1 Clauses 

F-1 FAR 52.242-15 STOP-WORK ORDER. (AUG 1989) 

F-2 EPAAR 1552.211-70 REPORTS OF WORK. (OCT 2000) 

The Contractor shall prepare and deliver reports, including plans, evaluations, studies, analyses and 
manuals in accordance with Attachment 7 Reporting Requirements. Each report shall cite the contract 
number, identify the U.S. Environmental Protection Agency as the sponsoring agency, and identify the 
name of the contractor preparing the report. 

(End of clause) 

F-3 EPAAR 1552.211-75 WORKING FILES. (APR 1984) 

F-4 EPAAR 1552.211-78 MANAGEMENT CONSULTING SERVICES. (APR 1985) 

F-5 Local Clauses 1552.211-72 MONTHLY PROGRESS REPORT (OCT 1997)(DEVIATION) 

(a) The Contractor shall furnish This clause is tailored copies of the combined monthly technical and 
financial progress report stating the progress made, including the percentage of the project completed, and a 
description of the work accomplished to support the cost. If the work is ordered using work assignments or 
delivery orders, include the estimated percentage of task completed during the reporting period for each 
work assignment or delivery order. 

(b) Specific discussions shall include difficulties encountered and remedial action taken during the 
reporting period, and anticipated activity with a schedule of deliverables for the subsequent reporting 
period. 

(c) The Contractor shall provide a list of outstanding actions awaiting Contracting Officer authorization, 
noted with the corresponding work assignment, such as subcontractor, overtime approvals, and work plan 
approvals. 

(d) The report shall specify financial status at the contract level as follows: 

(1) For the current reporting period, display the amount claimed. 

(2) For the cumulative period and the cumulative contract life display: the amount obligated, amount 
originally invoiced, amount paid, amount suspended, amount disallowed, and remaining approved amount. 
The remaining approved amount is defined as the total obligated amount, less the total amount originally 
invoiced, plus total amount disallowed. 

(3) Labor hours. 

(i) A list of employees, their labor categories, and the numbers of hours worked for the reporting period. 

(ii) For the current reporting period, display the expended direct labor hours(by EPA contract labor 
category), and the total loaded direct labor costs. 
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(iii) For the cumulative contract period display: the negotiated and expended direct labor hours(by EPA 
labor category) and the total loaded direct labor costs. 

(iv) Display the estimated direct labor hours and costs to be expended during the next reporting period. 

(4) Display the current dollar ceilings in the contract, net amount invoiced, and remaining amounts for the 
following categories: Direct labor hours, total estimated cost, award fee pool (if applicable), subcontracts 
by individual subcontractor, travel, program management, and Other Direct Costs (ODCs). 

(5) Unbilled allowable costs. Display the total costs incurred but unbilled for the current reporting period 
and cumulative for the contract. 

(6) Average total cost per labor hour. For the current contract period, compare the actual total cost per hour 
to date with the average total cost per hour of the approved workplans. 

(e) The report shall specify financial status at the work assignment or delivery order level as follows: 

(1) For the current period, display the amount claimed. 

(2) For the cumulative period display: amount shown on workplan, or latest work assignment/delivery 
order amendment amount (whichever is later); amount currently claimed; amount paid; amount suspended; 
amount disallowed; and remaining approved amount. The remaining approved amount is defined as: the 
workplan amount or latest work assignment or delivery order amount (whichever is later), less total 
amounts originally invoiced, plus total amount disallowed. 

(3) Labor hours. 

(i) A list of employees, their labor categories, and the number of hours worked for the reporting period. 

(ii) For the current reporting period, display the expended direct labor hours (by EPA contract labor hour 
category) and the total loaded direct labor hours. 

(iii) For the cumulative reporting period and cumulative contract period display: the negotiated and 
expended direct labor hours (by EPA contract labor hour category) and the total loaded direct labor costs. 

(iv) Display the estimated direct labor hours and costs to be expended during the next reporting period. 

(v) Display the estimates of remaining direct labor hours and costs required to complete the work 
assignment or delivery order. 

(4) Unbilled allowable costs. Display the total costs incurred but unbilled for the current reporting period 
and cumulative for the work assignment. 

(5) Average cost per labor hour. For the current period, compare the actual total cost per hour of the 
approved workplans. 

(6) A list of deliverables for each work assignment or delivery order during the reporting period. 

(f) This submission does not change the notification requirements of the "Limitation of Cost" or 
"Limitation of Funds" clauses requiring separate written notice to the Contracting Officer. 
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(g) The reports shall be submitted to the following addresses on or before the This clause is tailored of each 
month following the first complete reporting period of the contract. See EPAAR 1552.232-70, Submission 
of Invoices, paragraph (e), for details on the timing of submittals. Distribute reports as follows: 

No. of Copies to Project Officer: 

This clause is tailored 

Address of Project Officer 

This clause is tailored 

This clause is tailored 

This clause is tailored 

This clause is tailored 

No. of Copies to Contracting Officer: 

This clause is tailored 

Address of Contracting Officer 

This clause is tailored 

This clause is tailored 

This clause is tailored 

This clause is tailored 

(end of clause) 

F-6 Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE 

The period of performance of this contract shall be from Date of Award through Date of Award + 3 Years 
exclusive of all required reports. 
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SECTION G - Contract Administration Data 

G-1 Clauses 

G-1 EPAAR 1552.237-72 KEY PERSONNEL. (APR 1984) 

As prescribed in 1537.110, insert the following contract clause when it is necessary for contract 
performance to identify Contractor key personnel. 

KEY PERSONNEL (APR 1984) 

(a) The Contractor shall assign to this contract the following key personnel: 

Title / Name Contract Project Manager / 
 (b)(4) 

Air Monitoring Fief Engineer / 
Senior Chemist /I (b)(4) 	Senior Asbestos Microscopist /  (b)(4) 	enior Biologist / 

Senior GIS Developer-Analyst / 

(b) During the first ninety (90) days of performance, the Contractor shall make no substitutions of key 
personnel unless the substitution is necessitated by illness, death, or termination of employment. The 
Contractor shall notify the Contracting Officer within 15 calendar days after the occurrence of any of these 
events and provide the information required by paragraph (c) of this clause. After the initial 90-day period, 
the Contractor shall submit the information required by paragraph (c) to the Contracting Officer at least 15 
days prior to making any permanent substitutions. 

(c) The Contractor shall provide a detailed explanation of the circumstances necessitating the proposed 
substitutions, complete resumes for the proposed substitutes, and any additional information requested by 
the Contracting Officer. Proposed substitutes should have comparable qualifications to those of the persons 
being replaced. The Contracting Officer will notify the Contractor within 15 calendar days after receipt of 
all required information of the decision on substitutions. This clause will be modified to reflect any 
approved changes of key personnel. 

(End of clause) 

G-2 EPAAR 1552.245-70 GOVERNMENT PROPERTY. (SEP 2009) 

G-3 EPAAR 1552.245-71 GOVERNMENT-FURNISHED DATA. (SEP 2009) 

G-4 Local Clauses 1552.232-70 DEV ALT1 SUBMISSION OF INVOICES (OCT 1997) DEVIATION 
ALT I 

In order to be considered properly submitted, an invoice or request for contract financing payment must 
meet the following contract requirements in addition to the requirements of FAR 32.905: 

(a) Unless otherwise specified in the contract, an invoice or request for contract financing payment shall be 
submitted as an original and five copies. The Contractor shall submit the invoice or request for contract 
financing payment to the following offices/individuals designated in the contract: the original and two 
copies to the Accounting Operations Office shown in Block [FILL IN #1# block number] on the cover of 

(b)  (b)(4) 

(b)(4) 

(b)(4) 
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the contract; two copies to the Project Officer (the Project Officer may direct one of these copies to a 
separate address); and one copy to the Contracting Officer. 

(b) The Contractor shall prepare its invoice or request for contract financing payment on the prescribed 
Government forms. Standard Forms Number 1034, Public Voucher for Purchases and Services other than 
Personal, shall be used by contractors to show the amount claimed for reimbursement. Standard Form 
1035, Public Voucher for Purchases and Services other than Personal - Continuation Sheet, shall be used to 
furnish the necessary supporting detail or additional information required by the Contracting Officer. The 
Contractor may submit self-designed forms which contain the required information. 

(c)(1) The Contractor shall prepare a contract level invoice or request for contract financing payment in 
accordance with the invoice preparation instructions identified as a separate attachment in Section J of the 
contract. If contract work is authorized by individual work assignments, the invoice or request for contract 
financing payment shall also include a summary of the current and cumulative amounts claimed by cost 
element for each work assignment and for the contract total, as well as any supporting data for each work 
assignment as identified in the instructions. 

(2) The invoice or request for contract financing payment shall include current and cumulative charges by 
major cost element such as direct labor, overhead, travel, equipment, and other direct costs. For current 
costs, each major cost element shall include the appropriate supporting schedule identified in the invoice 
preparation instructions. Cumulative charges represent the net sum of current charges by cost element for 
the contract period. 

(d)(1) The charges for subcontracts shall be further detailed in a supporting schedule showing the major 
cost elements for each subcontract. 

(d)(2) On a case-by-case basis, when needed to verify the reasonableness of subcontractor costs, the 
Contracting Officer may require that the contractor obtain from the subcontractor cost information in the 
detail set forth in (c)(2). This information should be obtained through a means which maintains 
subcontractor confidentiality (for example, via sealed envelopes), if the subcontractor expresses CBI 
concerns. 

(e) Invoices or requests for contract financing payment must clearly indicate the period of performance for 
which payment is requested. Separate invoices or requests for contract financing payment are required for 
charges applicable to the basic contract and each option period. 

(f)(1) Notwithstanding the provisions of the clause of this contract at FAR 52.216-7, Allowable Cost and 
Payment, invoices or requests for contract financing payment shall be submitted once per month unless 
there has been a demonstrated need and Contracting Officer approval for more frequent billings. When 
submitted on a monthly basis, the period covered by invoices or requests for contractor financing payments 
shall be the same as the period for monthly progress reports required under this contract. 

(2) If the Contracting Officer allows submissions more frequently than monthly, one submittal each month 
shall have the same ending period of performance as the monthly progress report. 

(3) Where cumulative amounts on the monthly progress report differ from the aggregate amounts claimed 
in the invoice(s) or request(s) for contract financing payments covering the same period, the contractor 
shall provide a reconciliation of the difference as part of the payment request. 

Alternate I (JUN 1996). If used in a fixed-rate type contract, substitute the following paragraphs (c)(1) and 
(2) for paragraphs (c)(1) and (2) of the basic clause: 
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(c)(1) The Contractor shall prepare a contract level invoice or request for contract financing payment in 
accordance with the invoice preparation instructions identified as a separate attachment in Section J of the 
contract. If contract work is authorized by individual delivery orders, the invoice or request for contract 
financing payment shall also include a summary of the current and cumulative amounts claimed by cost 
element for each delivery order and for the contract total, as well as any supporting data for each delivery 
order as identified in the instructions. 

(2) The invoice or request for contract financing payment that employs a fixed rate feature shall include 
current and cumulative charges by contract labor category and by other major cost elements such as travel, 
equipment, and other 

direct costs. For current costs, each cost element shall include the appropriate supporting schedules 
identified in the invoice preparation instructions. 

INVOICE PREPARATION INSTRUCTIONS 

SF 1034 

The information which a contractor is required to submit in its Standard Form 1034 is set forth as follows: 

(1) U.S. Department, Bureau, or establishment and location - insert the names and 

address of the servicing finance office unless the contract specifically provides otherwise. 

(2) Date Voucher Prepared - insert date on which the public voucher is prepared and 

submitted. 

(3) Contract/Delivery Order Number and Date - insert the number and date of the contract 

and delivery order, if applicable, under which reimbursement is claimed. 

(4) Requisition Number and Date - leave blank. 

(5) Voucher Number - insert the appropriate serial number of the voucher. A separate 

series of consecutive numbers, beginning with Number 1, shall be used by the contractor for each 

new contract. When an original voucher was submitted, but not paid in full because of 

suspended costs, resubmission vouchers should be submitted in a separate invoice showing the 

original voucher number and designated with the letter "R" as the last character of the number. If 

there is more than one resubmission, use the appropriate suffix (R2, R3, etc.) 

(6) Schedule Number; Paid By; Date Invoice Received - leave blank. 

(7) Discount Terms - enter terms of discount, if applicable. 

(8) Payee's Account Number - this space may be used by the contractor to record the 
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account or job number(s) assigned to the contract or may be left blank. 

(9) Payee's Name and Address - show the name of the contractor exactly as it appears in 

the contract and its correct address, except when an assignment has been made by the contractor, 

or the right to receive payment has been restricted, as in the case of an advance account. When 

the right to receive payment is restricted, the type of information to be shown in this space shall 

be furnished by the Contracting Officer. 

(10) Shipped From; To; Weight Government B/L Number - insert for supply contracts. 

(11) Date of Delivery or Service - show the month, day and year, beginning and ending dates 

of incurrence of costs claimed for reimbursement. Adjustments to costs for prior periods should 

identify the period applicable to their incurrence, e.g., revised provisional or final indirect cost 

rates, award fee, etc. 

(12) Articles and Services - insert the following: "For detail, see Standard Form 1035 total 

amount claimed transferred from Page of Standard Form 1035." Type "COST 

REIMBURSABLE-PROVISIONAL PAYMENT" or "INDEFINITE QUANTITY/INDEFINITE 

DELIVERY-PROVISIONAL PAYMENT" on the Interim public vouchers. Type "COST 

REIMBURSABLE-COMPLETION VOUCHER" or "INDEFINITE QUANTITY/INDEFINITE 

DELIVERY-COMPLETION VOUCHER" on the Completion public voucher. Type "COST 

REIMBURSABLE-FINAL VOUCHER" or "INDEFINITE QUANTITY/INDEFINITE 

DELIVERY-FINAL VOUCHER" on the Final public voucher. Type the following certification, 

signed by an authorized official, on the face of the Standard Form 1034. 

"I certify that all payments requested are for appropriate purposes and in accordance with the agreements 
set forth in the contract." 

(Name of Official) (Title) 

(13) Quantity; Unit Price - insert for supply contracts. 

(14) Amount - insert the amount claimed for the period indicated in (11) above. 

INVOICE PREPARATION INSTRUCTIONS 
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SF 1035 

The information which a contractor is required to submit in its Standard Form 1035 is set forth as follows: 

(1) U.S. Department, Bureau, or Establishment - insert the name and address of the 

servicing finance office. 

(2) Voucher Number - insert the voucher number as shown on the Standard Form 1034. 

(3) Schedule Number - leave blank. 

(4) Sheet Number - insert the sheet number if more than one sheet is used in numerical 

sequence. Use as many sheets as necessary to show the information required. 

(5) Number and Date of Order - insert payee's name and address as in the Standard Form 

1034. 

(6) Articles or Services - insert the contract number as in the Standard Form 1034. 

(7) Amount - insert the latest estimated cost, fee (fixed, base, or award, as applicable), total 

contract value, and amount and type of fee payable (as applicable). 

(8) A summary of claimed current and cumulative costs and fee by major cost element. 

Include the rate(s) at which indirect costs are claimed and indicate the base of each by 

identifying the line of costs to which each is applied. The rates invoiced should be as 

specified in the contract or by a rate agreement negotiated by EPA's Cost Policy and Rate 

Negotiation Branch. 

(9) The fee shall be determined in accordance with instructions appearing in the contract. 

NOTE: Amounts claimed on vouchers must be based on records maintained by the 

contractor to show by major cost element the amounts claimed for reimbursement for 

each applicable contract. The records must be maintained based on the contractor's fiscal 

year and should include reconciliations of any differences between the costs incurred per 

books and amounts claimed for reimbursement. A memorandum record reconciling the 

total indirect cost(s) claimed should also be maintained. 
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SUPPORTING SCHEDULES FOR COST REIMBURSEMENT CONTRACTS 

The following backup information is required as an attachment to the invoice as shown by category of cost: 

Direct Labor - identify the number of hours (by contractor labor category and total) and the total loaded 
direct labor hours billed for the period in the invoice. 

Indirect Cost Rates - identify by cost center, the indirect cost rate, the period, and the cost base to which it 
is applied. 

Subcontracts - identify the major cost elements for each subcontract. 

Other Direct Costs - when the cost for an individual cost (e.g., photocopying, material and supplies, 
telephone usage) exceeds $1,000 per the invoice period, provide a detailed explanation for that cost 
category. 

Contractor Acquired Equipment (if authorized by the contract) - identify by item the quantities, unit prices, 
and total dollars billed. 

Contractor Acquired Software (if authorized by the contract) - identify by item the 

quantities, unit prices, and total dollars billed. 

Travel - when travel costs exceed $2,000 per invoice period, identify by trip, the number of travelers, the 
duration of travel, the point of origin, destination, purpose of trip, transportation by unit price, per diem 
rates on daily basis and total dollars billed. Detailed reporting is not required for local travel. 

The manner of breakdown, e.g., work assignment/delivery order basis with/without separate program 
management, contract period will be specified in the contract instructions. 

NOTE: Any costs requiring advance consent by the Contracting Officer will be considered improper and 
will be suspended, if claimed prior to receipt of Contracting Officer consent. Include the total cost claimed 
for the current and cumulative-to-date periods. After the total amount claimed, provide summary dollar 
amounts of cumulative costs: (1) suspended as of the date of the invoice; and (2) disallowed on the contract 
as of the date of the invoice. The amount under (2) shall include costs originally suspended and later 
disallowed. Also include an explanation of the changes in cumulative costs suspended or disallowed by 
addressing each adjustment in terms of: voucher number, date, dollar amount, source, and reason for the 
adjustment. Disallowed costs should be identified in unallowable accounts in the contractor's accounting 
system. 

SUPPORTING SCHEDULES FOR FIXED-RATE CONTRACTS 

The following backup information is required as an attachment to the invoice as shown by category of cost: 

Direct Labor - identify the number of hours (by contractor labor category and total) and the total direct 
labor hours billed for the period of the invoice. 

Subcontracts - identify the major cost elements for each subcontract. 

Other Direct Costs - when the cost for an individual cost (e.g., photocopying, material and supplies, 
telephone usage) exceeds $1,000 per the invoice period, provide a detailed explanation for that cost 
category 
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Indirect Cost Rates - identify by cost center, the indirect cost rate, the period, and the cost base to which it 
is applied. 

Contractor Acquired Equipment - identify by item the quantities, unit prices, and total dollars billed. 

Contractor Acquired Software - identify by item the quantities, unit prices, and total dollars billed. 

Travel - when travel costs exceed $2,000 per invoice period, identify by trip, the number of travelers, the 
duration of travel, the point of origin, destination, purpose of trip, transportation by unit price, per diem 
rates on daily basis and total dollars billed. Detailed reporting is not required for local travel. 

The manner of breakdown, e.g., work assignment/delivery order basis with/without separate program 
management, contract period will be specified in the contract instructions. 

NOTE: Any costs requiring advance consent by the Contracting Officer will be considered improper and 
will be suspended, if claimed prior to receipt of Contracting Officer consent. Include the total cost claimed 
for the current and cumulative-to-date periods. After the total amount claimed, provide summary dollar 
amounts of cumulative costs: (1) suspended as of the date of the invoice; and (2) disallowed on the contract 
as of the date of the invoice. The amount under (2) shall include costs originally suspended and later 
disallowed. Also include an explanation of the changes in cumulative costs suspended or disallowed by 
addressing each adjustment in terms of: voucher number, date, dollar amount, source, and reason for the 
adjustment. Disallowed costs should be identified in unallowable accounts in the contractor's accounting 
system. 

RESUBMISSIONS 

When an original voucher was submitted, but not paid in full because of suspended costs and after receipt 
of a letter of removal of suspension, resubmissions of any previously claimed amounts which were 
suspended should be submitted in a separate invoice showing the original voucher number and designated 
with the letter "R" with the copy of the removal of suspension notice. The amounts should be shown under 
the appropriate cost category and include all appropriate supplemental schedules. NOTE: All disallowances 
must be identified as such in the accounting system through journal entries. 

Voucher re-submittals may also occur as a result of: (1) a new indirect cost rate agreement; or (2) 
adjustments to previously billed direct cost rates due to audit resolution. Such claims should be submitted 
in a separate invoice or request for contractor financing payment number. They should include 
supplemental schedules showing the previously adjusted amounts by contract period. If the resubmission is 
based on a new rate agreement, a copy of the agreement should be attached. Costs must be identified by 
delivery order or work assignment where appropriate. If the contract is Superfund-related, voucher re-
submittals shall also identify the amount claimed against each Superfund site and non-site-specific activity. 

COMPLETION VOUCHERS 

Submit a completion voucher when all performance provisions of the contract are physically complete, 
when the final report (if required) is accepted, and when all direct costs have been incurred and booked. 
Indirect costs may be claimed at the provisional rates, if final rates are not yet available. Contractors must 
identify these vouchers by typing "Completion Voucher" next to the voucher number. For contracts 
separately invoiced by delivery order, provide a schedule showing total costs claimed by delivery order and 
in total for the contract. 

In addition to the completion voucher, the contractor must submit an original and two copies of EPA Form 
1900-10, Contractor's Cumulative Claim and Reconciliation showing the total cumulative costs claimed 
under the contract. 
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The information which a contractor is required to submit in its EPA Form 1900-10 is set forth as follows: 

(1) Contractor's Name and Address - show the name of the contractor exactly as it appears 

in the contract and its correct address, except when an assignment has been made by the 

contractor, or the right to receive payment has been restricted, as in the case of an 

advance account. When the right to receive payment is restricted, the type of information 

to be shown in this space shall be furnished by the Contracting Officer. 

(2) Contract Number - insert the number of the contract under which reimbursement is 

claimed. 

(3) First voucher number and completion voucher number. 

(4) Total amount of cost claimed for each cost element category through the completion 

voucher. 

(5) Total Fee awarded. 

(6) Amount of indirect costs calculated using negotiated final indirect cost rate(s) and/or 

provisional rate(s) as specified in the contract, if final rate(s) are not yet negotiated for 

any fiscal period. 

(7) Fiscal year. 

(8) Indirect cost center. 

(9) Appropriate basis for allocation. 

(10) Negotiated final indirect cost rate(s) or provisional indirect cost rate(s). 

(11) Signature. 

(12) Official title. 

(13) Date. 

FINAL VOUCHER AND CLOSING DOCUMENTS 

After completion of the final audit and all suspensions and/or audit exceptions have been resolved as to the 
final allowable costs and fee, including establishment of final indirect cost rate(s) for all periods the 
contractor shall prepare a final voucher including any adjustments to vouchered costs necessitated by the 
final settlement of the contract price. Contractors must identify these vouchers by typing "Final Voucher" 
next to the voucher number. For contracts separately invoiced by delivery order, provide a schedule 
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showing final total costs claimed by delivery order and in total for the contract. The contractor shall also 
provide an original and two copies of an updated EPA Form 1900-10, Contractors Cumulative Claim and 
Reconciliation, showing the total negotiated, cumulative costs for the contract. Indirect costs shall be 
included at the final negotiated rates. 

In addition to the final voucher, the contractor must submit an original and two copies of the Contractor's 
Release; Assignee's Release, if applicable; the Contractor's Assignment of Refunds, Rebates, Credits and 
other Amounts; the Assignee's Assignment of Refunds, Rebates, Credits and other Amounts, if applicable; 
and the Contractor's Affidavit of Waiver of Lien, when required by the contract. 

G-5 Local Clauses 1552.242.70 DEV INDIRECT COSTS JAN 1999 (DEVIATION) 

(a) In accordance with paragraph (d) of the "Allowable Cost and Payment" clause, the final indirect cost 
rates applicable to this contract shall be established between the Contractor and the appropriate 
Government representative (EPA, other Government agency, or auditor), as provided by FAR 42.703-1(a). 
EPA's procedures require a Contracting Officer determination of indirect cost rates for its contracts. In 
those cases where EPA is the cognizant agency (see FAR 42.705-1), the final rate proposal shall be 
submitted to the cognizant audit activity and to the following: 

Environmental Protection Agency 

Chief, Cost and Rate Negotiation Service Center 

Office of Acquisition Management (3802R) 

Ariel Rios Building 

1200 Pennsylvania Avenue, N.W. 

Washington, D. C. 20460 

The Contractor shall also follow the notification and cost impact procedures prescribed in paragraph (b) 
below. 

Where EPA is not the cognizant agency, the final rate proposal shall be submitted to the above-cited 
address, to the cognizant audit agency, and to the designated Contracting Officer of the cognizant agency. 
Upon establishment of the final indirect cost rates, the Contractor shall submit an executed Certificate of 
Current Cost or Pricing Data (see FAR 15.406-2) applicable to the data furnished in connection with the 
final rates to the cognizant audit agency. The final rates shall be contained in a written understanding 
between the Contractor and the appropriate Government representative. Pursuant to the "Allowable Cost 
and Payment" clause, the allowable indirect costs under this contract shall be obtained by applying the final 
agreed upon rate(s) to the appropriate bases. 

(b) Until final annual indirect cost rates are established for any period, the Government shall reimburse the 
Contractor at billing rates established by the appropriate Government representative in accordance with 
FAR 42.704, by means of a separate indirect cost rate agreement or a contract modification subject to 
adjustment when the final rates are established. The established billing rates are currently as follows: 

Cost center [FILL IN #1# cost center] 

Period [FILL IN #2# period] 

Rate [FILL IN #3# rate] 
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Base [FILL IN #4# base] 

These billing rates may be prospectively or retroactively revised by mutual agreement, at the request of 
either the Government or the Contractor, to prevent substantial overpayment or underpayment. 

(1) For any retroactive indirect cost rate adjustments (i.e.,indirect costs already billed), including final 
indirect cost rate adjustments, the Contractor shall provide to the Cost Policy and Rate Negotiation Section, 
with copies to the current EPA Contracting Officers of active contracts, a cost impact statement showing 
the effect of the indirect cost rate changes for each contract. This statement shall compare the cost billed to 
the cost the Contractor proposes to bill. 

(2) For prospective indirect cost rate adjustments only, the Contractor shall notify the current EPA 
Contracting Officers of the new proposed rates when it proposes rates to the Cost Policy and Rate 
Negotiation Section. 

(3) For either prospective or retroactive indirect cost rate adjustments, the Contractor shall provide the Cost 
Policy and Rate Negotiation Section with the names of the current EPA Contracting Officers for the 
affected contracts. 

(c) Notwithstanding the provisions of paragraphs (a) and (b) above, ceilings are hereby established on 
indirect costs reimbursable under this contract. The Government shall not be obligated to pay the 
Contractor any additional amount on account of indirect costs in excess of the ceiling rates listed below: 

Cost center [FILL IN #5# cost center] 

Period [FILL IN #6# period] 

Rate [FILL IN #7# rate] 

Base [FILL IN #8# base] 

The ceiling rates specified above are applicable from the effective date of the contract through the end of 
the period of performance including any option periods. 

G-6 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES 

Contract-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as 
follows: 

[] 

[] 

Contracting Officials responsible for administering this contract are as follows: 

[] 

[] 

G-7 Local Clauses EPA-G-42-102 AUTHORIZED REPRESENTATIVE OF THE CONTRACT-
LEVEL COR 
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(a) The Work Assignment COR referenced in the Clause entitled "TECHNICAL DIRECTION 
(DEVIATION)", is the individual authorized by the Contracting Officer on an individual Work Assignment 
to: 

(1) receive Work Assignment deliverables; 

(2) receive copies of monthly progress reports specific to the Work Assignment for which the Work 
Assignment COR is authorized; 

(3) attend meetings with the Contract-Level COR and contractor in order to monitor progress of those 
Work Assignments for which he/she is cognizant; and 

(4) provide technical direction on those Work Assignments subject to the limitations of the above 
"TECHNICAL DIRECTION (DEVIATION)" clause. 

G-8 Local Clauses EPA-G-45-101 DESIGNATION OF PROPERTY ADMINISTRATOR 

The property administrator for this contract is as follows: 

[1 

The property administrator is the Contracting Officer's designated representative on property matters. The 
Contractor shall furnish all required information on property to the property administrator. 

Page 24 



SECTION H - Special Contract Requirements 

H-1 Clauses 

H-1 EPAAR 1552.203-71 DISPLAY OF EPA OFFICE OF INSPECTOR GENERAL HOTLINE 
POSTER. (AUG 2000) 

H-2 EPAAR 1552.208-70 PRINTING. (SEP 2012) 

H-3 EPAAR 1552.209-71 ORGANIZATIONAL CONFLICTS OF INTEREST. -- ALTERNATE I 
(MAY 1994) 

H-4 EPAAR 1552.209-73 NOTIFICATION OF CONFLICTS OF INTEREST REGARDING 
PERSONNEL. (MAY 1994) 

H-5 EPAAR 1552.209-74 LIMITATION OF FUTURE CONTRACTING. (APR 2004) ALTERNATE 
III (ESAT) (APR 2004) 

(a) The parties to this contract agree that the Contractor will be restricted in its future contracting in the 
manner described below. Except as specifically provided in this clause, the Contractor shall be free to 
compete for contracts on an equal basis with other companies. 

(b) If the Contractor, under the terms of this contract, or through the performance of work pursuant to this 
contract, is required to develop specifications or statements of work and such specifications or statements 
of work are incorporated into an EPA solicitation, the Contractor shall be ineligible to perform the work 
described in that solicitation as a prime Contractor or subcontractor under an ensuing EPA contract. 

(c) The Contractor and any subcontractors, during the life of this contract, shall be ineligible to enter into 
an EPA contract or a subcontract under an EPA contract, which supports EPA's performance of Superfund 
Headquarters policy work including support for the analysis and development of regulations, policies, or 
guidance that govern, affect, or relate to the conduct of response action activities, unless otherwise 
authorized by the Contracting Officer. Examples of such contracts include, but are not limited to, 
Superfund Management and Analytical support contracts, and Superfund Technical and Analytical support 
contracts. 

(d) To the extent that the work under this contract requires access to proprietary or confidential business or 
financial data of other companies, and as long as such data remains proprietary or confidential, the 
Contractor shall protect such data from unauthorized use and disclosure. 

(e) The Contractor agrees to insert in each subcontract or consultant agreement placed hereunder, except 
for subcontracts or consultant agreements for nondiscretionary technical or engineering services, including 
treatability studies, well drilling, fence erecting, plumbing, utility hookups, security guard services, or 
electrical services, provisions which shall conform substantially to the language of this clause, including 
this paragraph (e) unless otherwise authorized by the Contracting Officer. The Contractor may request in 
writing that the Contracting Officer exempt from this clause a particular subcontract or consultant 
agreement for nondiscretionary technical or engineering services not specifically listed above, including 
laboratory analysis. The Contracting Officer will review and evaluate each request on a case-by-case basis 
before approving or disapproving the request. 

(f) If the Contractor seeks an expedited decision regarding its initial future contracting request, the 
contractor may submit its request to both the Contracting Officer and the next administrative level within 
the Contracting Officer's organization. 
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(g) A review process available to the Contractor when an adverse determination is received shall consist of 
a request for reconsideration to the Contracting Officer or a request for review submitted to the next 
administrative level within the Contracting Officer's organization. An adverse determination resulting from 
a request for reconsideration by the Contracting Officer will not preclude the Contractor from requesting a 
review by the next administrative level. Either a request for review or a request for reconsideration must be 
submitted to the appropriate level within 30 calendar days after receipt of the initial adverse determination. 

(End of clause) 

H-6 EPAAR 1552.211-79 COMPLIANCE WITH EPA POLICIES FOR INFORMATION 
RESOURCES MANAGEMENT. (JAN 2012) 

H-7 EPAAR 1552.216-77 AWARD TERM INCENTIVE. (FEB 2008) 

(a) General. This contract may be extended as set forth in paragraph (b) based on overall contractor 
performance as evaluated in accordance with the Clause entitled "Award Term Incentive Plan," provided 
the Agency has a need for the effort at or before the time an award term is to commence, and if the 
contractor receives notice of the availability of funding for an award term period pursuant to the "Award 
Term Availability of Funds" clause. The Contracting Officer is responsible for the overall award term 
evaluation and award term decision. The Contracting Officer will unilaterally decide whether or not the 
contractor is eligible for an award term extension, and in conjunction with the Contracting Officer's 
Representative, will determine the need for continued performance and funding availability. 

(b) Period of performance. Provided the contractor has achieved the performance measures, e.g., acceptable 
quality levels, set forth in the clause "Award Term Incentive Plan," the Contracting Officer may extend the 
contract by exercising 1 additional award term incentive period(s) of 24 months each. The total maximum 
period of performance under this contract, if the Government exercises any option periods and all award 
term incentive periods is 7 years. 

(c) Right not to grant or cancel the award term incentive. (1) The Government has the unilateral right not to 
grant or to cancel award term incentive periods and the associated award term incentive plans if-- 

(i) The Contracting Officer has failed to initiate an award term incentive period, regardless of whether the 
contractor's performance permitted the Contracting Officer to consider initiating the award term incentive 
period; or 

(ii) The contractor has failed to achieve the performance measures for the corresponding evaluation period; 
or 

(iii) The Government notifies the contractor in writing it does not have funds available for the award term 
incentive periods; or 

(iv) The Government no longer has a need for the award term incentive period at or before the time an 
award term incentive period is to commence. 

(2) When an award term incentive period is not granted or cancelled, any-- 

(i) Prior award term incentive periods for which the contractor remains otherwise eligible are unaffected. 

(ii) Subsequent award term incentive periods are thereby also cancelled. 

(d) Cancellation of an award term incentive period that has not yet commenced for any of the reasons set 
forth in paragraph (c) of this clause shall not be considered either a termination for convenience or 
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termination for default, and shall not entitle the contractor to any termination settlement or any other 
compensation. If the award term incentive is cancelled, a unilateral modification will cite this clause as the 
authority. 

(e) Award term incentive administration. The award term incentive evaluation(s) will be completed in 
accordance with the schedule in the Award Term Incentive Plan. The contractor will be notified of the 
results and their eligibility to be considered for the respective award term incentive no later than 120 days 
after an evaluation period. 

(f) Review process. The contractor may request a review of an award term incentive evaluation which has 
resulted in the contractor being ineligible for the award term incentive. The request shall be submitted in 
writing to the Contracting Officer within 15 days after notification of the results of the evaluation. 

(End of clause) 

H-8 EPAAR 1552.216-78 AWARD TERM INCENTIVE PLAN. (FEB 2008) -- ALTERNATE I (FEB 
2008) 

(a) The Award Term Incentive Plan provides for the evaluation of performance, and, together with Agency 
need and availability of funding, serves as the basis for award term decisions. The Award Term Incentive 
Plan may be unilaterally revised by the Government. Any changes to the Award Term Incentive Plan will 
be made in writing and incorporated into the contract through a unilateral modification citing this clause. 
The Government will consult with the contractor prior to the issuance of a revised Award Term Incentive 
Plan, but is not required to obtain the contractor's consent to the revisions. 

(b) At the conclusion of each contract year, an average contract rating shall be determined by using the 
numerical ratings entered into the National Institutes of Health (NIH) Contractor Performance System 
(CPS) for this contract. The NIHCPS is an interactive database located on the Internet which EPA uses to 
record contractor performance evaluations. 

(c) The contract year average rating shall be obtained by dividing the combined ratings by the number of 
ratings, for example: 

Criteria Rating 

Quality of Product or Service 5. 

Cost Control 4. 

Timeliness of Performance 4. 

Business Relations 5. 

18 (combined rating). 

/4 (number of ratings). 

=4.5 contract year average rating. 

(d) The contractor shall be evaluated for performance from the start of the contract through Year This 
clause is tailored. The average rating for each contract year (as derived in paragraph (c) above) will be 
combined and divided by This clause is tailored to obtain an overall average rating, for example: 
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Evaluation period Average rating 

Year One 4.5. 

Year Two 4.75. 

Year Three 

14 (combined average rating). 

/3 (number of evaluation periods). 

=4.66 overall average rating. 

(e) Based on the overall average rating as determined under paragraph (d), provided that no individual 
rating, i.e., Quality of Product or Service, Cost Control, Timeliness of Performance, or Business Relations 
is below a 3, the contractor shall be eligible for the following award term periods: 

(1) Overall average rating of 4.6 to 5.0--Two award term incentive periods of This clause is tailored 
months. 

(2) Overall average rating of 4.0 to 4.6--One award term incentive period of This clause is tailored months. 

(End of clause) 

H-9 EPAAR 1552.216-79 AWARD TERM AVAILABILITY OF FUNDS. (FEB 2008) 

Funds are not presently available for any award term. The Government's obligation under any award term is 
contingent upon the availability of appropriated funds from which payment can be made. No legal liability 
on the part of the Government for any award term payment may arise until funds are made available to the 
Contracting Officer for an award term and until the Contractor receives notice of such availability, to be 
confirmed in writing by the Contracting Officer. 

(End of clause) 

H-10 EPAAR 1552.217-76 OPTION TO EXTEND THE EFFECTIVE PERIOD OF THE 
CONTRACT-INDEFINITE DELIVERY/INDEFINITE QUANTITY CONTRACT. 

As prescribed in 1517.208(g), the following is used in indefinite delivery/indefinite quantity type contracts 
with options to extend the effective period of the contract. The clause may be adjusted depending upon the 
number of options. If only one option period is used, modify (b) and (c) accordingly. 

OPTION TO EXTEND THE EFFECTIVE PERIOD OF THE CONTRACT-INDEFINITE 
DELIVERY/INDEFINITE QUANTITY CONTRACT 

(a) The Government has the option to extend the effective period of this contract for This clause is tailored 
additional period(s). If more than sixty (60) days remain in the contract effective period, the Government, 
without prior written notification, may exercise this option by issuing a contract modification. To 
unilaterally exercise this option within the last 60 days of the effective period, the Government must issue 
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written notification of its intent to exercise the option prior to that last 60-day period. This preliminary 
notification does not commit the Government to exercising the option. 

(b) If the options are exercised, the "Minimum and Maximum Contract Amount" clause will be modified to 
reflect new and separate minimums of This clause is tailored for the first option period and This clause is 
tailored for the second option period, and new and separate maximums of This clause is tailored for the first 
option period and This clause is tailored for the second option period. 

(c) The "Effective Period of the Contract" clause will be modified to cover a base period from This clause 
is tailored to This clause is tailored and option periods from This clause is tailored to This clause is tailored 
and This clause is tailored to This clause is tailored 

(End of clause) 

H-11 EPAAR 1552.219-73 SMALL DISADVANTAGED BUSINESS TARGETS. (OCT 2000) 

As prescribed in 1519.204(b), insert the following clause: 

SMALL DISADVANTAGED BUSINESS TARGETS (OCT 2000) 

(a) In accordance with FAR 19.1202-4(a) and EPAAR 1552.219-72, the following small disadvantaged 
business (SDB) participation targets proposed by the contractor are hereby incorporated into and made part 
of the contract: 

Contractor targets NAICS industry subsector(s) Dollars Percentage of total contract value 

Total Prime Contractor Targets (including joint venture partners and team members) 

Total Subcontractor Targets 

Total Prime Contractor Targets (including joint venture partners and team members) 

Total Subcontractor Targets 

(b) The following specifically identified SDB(s) was (were) considered under the Section-SDB 
participation evaluation factor or subfactor (continue on separate sheet if more space is needed): 

(1) see contract 

(2) see contract 

(3) see contract 

(4) see contract 

(5) see contract 

The contractor shall promptly notify the contracting officer of any substitution of firms if the new firms are 
not SDB concerns. 
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(c) In accordance with FAR 52.219-25, Small Disadvantaged Business Participation Program-
Disadvantaged Status and Reporting, the contractor shall report on the participation of SDB concerns in the 
performance of the contract no less than thirty (30) calendar days prior to each annual contractor 
performance evaluation (30) calendar days or as otherwise directed by the contracting officer. 

(End of provision) 

H-12 EPAAR 1552.223-72 CARE OF LABORATORY ANIMALS. (OCT 2000) 

H-13 EPAAR 1552.227-76 PROJECT EMPLOYEE CONFIDENTIALITY AGREEMENT. (MAY 
1994) 

H-14 EPAAR 1552.232-73 PAYMENTS-FIXED-RATE SERVICES CONTRACT. (OCT 2000) 

H-15 EPAAR 1552.235-70 SCREENING BUSINESS INFORMATION FOR CLAIMS OF 
CONFIDENTIALITY. (APR 1984) 

H-16 EPAAR 1552.235-71 TREATMENT OF CONFIDENTIAL BUSINESS INFORMATION. (APR 
1984) 

H-17 EPAAR 1552.235-73 ACCESS TO FEDERAL INSECTICIDE, FUNGICIDE, AND 
RODENTICIDE ACT CONFIDENTIAL BUSINESS INFORMATION (APR 1996). (APR 1996) 

H-18 EPAAR 1552.235-75 ACCESS TO TOXIC SUBSTANCES CONTROL ACT CONFIDENTIAL 
BUSINESS INFORMATION (APR 1996). (APR 1996) 

H-19 EPAAR 1552.235-76 TREATMENT OF CONFIDENTIAL BUSINESS INFORMATION. (APR 
1996) 

H-20 EPAAR 1552.235-77 DATA SECURITY FOR FEDERAL INSECTICIDE, FUNGICIDE AND 
RODENTICIDE ACT CONFIDENTIAL BUSINESS INFORMATION. (DEC 1997) 

H-21 EPAAR 1552.235-78 DATA SECURITY FOR TOXIC SUBSTANCES CONTROL ACT 
CONFIDENTIAL BUSINESS INFORMATION. (DEC 1997) 

H-22 EPAAR 1552.235-79 RELEASE OF CONTRACTOR CONFIDENTIAL BUSINESS 
INFORMATION. (APR 1996) 

H-23 EPAAR 1552.235-80 ACCESS TO CONFIDENTIAL BUSINESS INFORMATION. (OCT 
2000) 

H-24 EPAAR 1552.237-71 TECHNICAL DIRECTION. (AUG 2009) 

(a) Definitions. 

"Contracting officer technical representative (COTR)," means an individual appointed by the 
contracting officer in accordance with Agency procedures to perform specific technical and 
administrative functions. 

"Task order," as used in this clause, means work assignment, delivery order, or any other 
document issued by the contracting officer to order work under a service contract. 
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(b) The contracting officer technical representative(s) may provide technical direction on contract 
or work request performance. Technical direction includes: 

(1) Instruction to the contractor that approves approaches, solutions, designs, or 
refinements; fills in details; completes the general descriptions of work shifts emphasis 
among work areas or tasks; and 

(2) Evaluation and acceptance of reports or other deliverables. 

(c) Technical direction must be within the scope of work of the contract and any task order there 
under. The contracting officer technical representative(s) does not have the authority to issue 
technical direction which: 

(1) Requires additional work outside the scope of the contract or task order; 

(2) Constitutes a change as defined in the "Changes" clause; 

(3) Causes an increase or decrease in the estimated cost of the contract or task order; 

(4) Alters the period of performance of the contract or task order; or 

(5) Changes any of the other terms or conditions of the contract or task order. 

(d) Technical direction will be issued in writing or confirmed in writing within five (5) days after 
oral issuance. The contracting officer will be copied on any technical direction issued by the 
contracting officer technical representative. 

(e) If, in the contractor's opinion, any instruction or direction by the contracting officer technical 
representative(s) falls within any of the categories defined in paragraph (c) of the clause, the 
contractor shall not proceed but shall notify the contracting officer in writing within 3 days after 
receiving it and shall request that the contracting officer take appropriate action as described in 
this paragraph. Upon receiving this notification, the contracting officer shall: 

(1) Advise the contractor in writing as soon as practicable, but no later than 30 days after 
receipt of the contractor's notification, that the technical direction is within the scope of 
the contract effort and does not constitute a change under the "Changes" clause of the 
contract; 

(2) Advise the contractor within a reasonable time that the government will issue a 
written modification to the contract; or 

(3) Advise the contractor that the technical direction is outside the scope of the contract 
and is thereby rescinded. 

(f) A failure of the contractor and contracting officer to agree as to whether the technical direction 
is within the scope of the contract, or a failure to agree upon the contract action to be taken with 
respect thereto, shall be subject to the provisions of the clause entitled "Disputes" in this contract. 

(g) Any action(s) taken by the contractor, in response to any direction given by any person acting 
on behalf of the government or any government official other than the contracting officer or the 
contracting officer technical representative, shall be at the contractor's risk. 
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(End of clause) 

H-25 EPAAR 1552.237-75 PAPERWORK REDUCTION ACT. (APR 1984) 

H-26 EPAAR 1552.237-76 GOVERNMENT-CONTRACTOR RELATIONS. (JUN 1999) 

H-27 EPAAR 1552.239-103 ACQUISITION OF ENERGY STAR COMPLIANT 
MICROCOMPUTERS, INCLUDING PERSONAL COMPUTERS, MONITORS AND PRINTERS. 
(APR 1996) 

H-28 EPAAR 1552.242-71 CONTRACTOR PERFORMANCE EVALUATIONS (OCT 2011) 

H-29 Local Clauses EPA-H-04-101 RETENTION AND AVAILABILITY OF CONTRACTOR 
FILES 

(a) The contract contains the Federal Acquisition Regulation (FAR) Clause 52.215-2 ""Audit and Records -
Negotiation (JUN 1999),"" wherein the contractor is required to maintain and make available to the 
Contracting Officer or representative of the Contracting Officer (in accordance with FAR Subpart 4.7, 
""Contractor Records Retention"") at its office at all reasonable times the books, records, documents, and 
other evidence relating to this contract (including personnel utilization records, site records, and accounting 
procedures and practices sufficient to reflect properly all costs claimed to have been incurred under this 
contract). Such files shall be made available for examination, audit or reproduction. 

(b) The contractor is advised that the Government may file suit against potential responsible parties for 
costs incurred relative to site-related response activities. In such proceedings, the contractor's cost and 
performance records may become an integral part of the Government's case. 

(c) Accordingly, due to the extended nature of court proceedings and EPA audit requirements, the 
contractor shall make available to the Government, and only to the Government, the records described in 
(a) and (b) above for a period of ten (10) years after final payment under the contract (See FAR 
4.703(b)(1)). 

(d) In addition, the contractor shall make available to the Government, and only to the Government, the 
records relating to any appeals, litigation or the settlement of claims with third parties and which relate to 
this contract (i.e., cost recovery) until such appeals, litigation, or claims are disposed of. 

(e) The contractor shall not destroy original records relating to the contract until (1) all litigation involving 
the records has been finally settled and approval is obtained from the Contracting Officer, or (2) ten (10) 
years have passed from the date of final payment, and no litigation involving the records has been 
instituted, and approval of the Contracting Officer is obtained. In no event should individual records be 
destroyed if litigation relating to such records is in-process or pending. 

(f) From time to time, the Government may, in support of litigation cases, have the need for the contractor 
to research and make available such records in a form and manner not normally maintained by the 
contractor. Such effort shall be deemed to be within the scope of work under this contract. If this effort is 
required after performance of this contract, a separate negotiated procurement action may be instituted with 
the contractor. 

H-30 Local Clauses EPA-H-07-102 IDENTIFICATION OF ON-SITE CONTRACTOR 
EMPLOYEES 

All Contractor, subcontractor, and consultant personnel shall wear prominently displayed identification 
badges at all times when performing work on EPA property or attending meetings in the performance of 
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this contract. The badge shall contain the individual's name, the company name and logo. When 
participating in such meetings (e.g., as a speaker, panel member), those individuals in Contractor employ 
must supplement physical identification (e.g., badges, place markers) with verbal announcements so that it 
is clear to the assembled group that they are employees of the Contractor, not Agency staff members. In 
addition, when working on EPA property, all contractor, subcontractor, and consultant personnel shall have 
signs visible on their desks or at their work sites that clearly state that they are not EPA employees. 

H-31 Local Clauses EPA-H-09-101 CONTRACTOR DISCLOSURE REQUIREMENTS FOR 
CONFLICT OF INTEREST 

In submitting notices of potential corporate, affiliate or personal conflicts of interest, the Contractor shall 
answer each of the following questions as thoroughly as possible. If necessary, the Contracting Officer may 
request additional information. If a particular question does not apply to the particular situation, the 
Contractor shall reply by writing "Not Applicable" rather than by making no response. 

The Contractor shall forward a copy of the companyi,s answers to both the Contracting Officer and the 
Project Officer. Subcontractors must submit their answers to the EPA through the Prime contractor. This 
information, however, may be marked confidential and sent in a sealed and numbered envelope which is to 
be opened only by the Contracting Officer. All EPA decisions regarding the notifications will be sent to the 
prime contractor in writing. The prime contractor shall be responsible for forwarding the Contracting 
Officeri,s decision to the subcontractor. 

1. During the past three (3) calendar years, has the company or any employees that will be working at this 
site performed work at this site/facility? If the answer is yesi„ describe, in detail, the nature of work the 
company or employee(s) performed and provide the names of the employee(s); the dates the work took 
place and identify the client(s) for whom the work was performed. Note: For reporting purposes, all clients 
including Commercial, Federal, State or local entities other than the EPA should be included in the check 
for potential conflict of interest. 

2. For any work identified in question 1 that was performed by the company, provide the approximate 
dollar value of work performed for each client as well as the companyi,s annual sales by fiscal year. 

3. With whom has this potential conflict of interest been discussed (include EPA personnel, legal advisors, 
etc.)? 

4. Provide, if relevant, information regarding how the companyi,s organizational structure and/or 
management system affects its knowledge of possible conflicts or interest relating to other divisions or 
sections of the organization and how that structure or system could prevent or mitigate/neutralize potential 
conflicts of interest. 

5. Provide an update of any significant change in control or ownership of the company since the submission 
of information for responsibility determination. 

6. Provide any additional information which may be pertinent to this request. 

When submitting responses to these questions, the Contractor shall provide the name and telephone number 
of someone in the company who is knowledgeable with regard to this notice of potential conflict of interest. 

H-32 Local Clauses EPA-H-09-106 TASK ORDER CONFLICT OF INTEREST CERTIFICATION 

If specified in the Task Order the contractor shall provide the contracting officer a conflict of interest 
certification within twenty (20) calendar days of receipt of the TO. Where TO's are issued for work on or 
directly related to a site, the contractor is only required to provide a conflict of interest certification for the 
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first TO issued for that site. For all subsequent work on that site, the Contractor has a continued obligation 
to search and report any actual or potential conflicts of interest, but no additional conflict of interest 
certifications are required. 

In the certification the Contractor must certify, to the best of the Contractor's knowledge and belief, all 
actual or potential organizational conflicts of interest have been reported to the Contracting Officer or that, 
to the best of the Contractor's knowledge and belief, no actual or potential organizational conflicts of 
interest exist. In addition, the Contractor must certify that its personnel who perform work under this TO or 
relating to this TO, have been informed of their obligation to report personal and organizational conflicts of 
interest to the Contractor. The certification shall also include a statement that the Contractor recognizes its 
continuing obligation to identify and report any actual or potential conflicts of interest arising during 
performance of this TO or other work relating to this site. If not specified in the Task Order, the contractor 
shall comply with clause entitled "TDD COI Notification". 

H-33 Local Clauses EPA-H-09-107 UNPAID FEDERAL TAX LIABILITY & FELONY CRIMINAL 
VIOLATION CERTIFICATION 

(a) In order to meet the requirements of Sections 433 and 434 of Division E of the Consolidated 
Appropriations Act, 2012 (Pub.L. 112-74) and 2013 Continuing Appropriations Resolution (Pub.L. 112-
175), the contractor shall provide the contracting officer a certification whereby the contractor certifies: 

(i)It is not a corporation that has been convicted (or had an officer or agent of such corporation acting on 
behalf of the corporation convicted) of a felony criminal violation under any Federal law within the 
preceding 24 months; and 

(ii) It is not a corporation that has any unpaid Federal tax liability that has been assessed, for which all 
judicial and administrative remedies have been exhausted or have lapsed, and that is not being paid in a 
timely manner pursuant to an agreement with the authority responsible for collecting the tax liability. 

(b) Failure of the contractor to furnish a certification or provide such additional information as requested by 
the Contracting Officer may render the contractor ineligible for FY 2012 or 2013 contract funding. 

(c) The contractor has a continuing obligation to update the subject certification as required. 

H-34 Local Clauses EPA-H-09-108 REGIONAL CROSSOVER 

(a) In the event of the Contractor's potential or actual conflict of interest in conducting a specific work 
assignment (as determined by the Contracting Officer), or when the maximum amount of effort has already 
been ordered or is about to be ordered by the Government, or in any other situation in which it is 
determined to be in the best interest of the Government, services for this Region may be ordered through 
another Region's contract. 

H-35 Local Clauses EPA-H-11-103 GOVERNMENT RIGHTS UNDER THE COMPREHENSIVE 
ENVIRONMENTAL RESPONSE, COMPENSATION AND LIABILITY ACT 

The award of this contract does not constitute a waiver of the Government's right to bring action against 
any person, or persons, including the Contractor, for liability under any provision of CERCLA. 
Furthermore, if the Contractor is determined to be liable under Section 107 of CERCLA, the Government 
may set-off the amount of any such liability against amounts otherwise due and payable under the contract. 
The disclosure of any potential conflicts of interest as required in the CONFLICT OF INTEREST 
NOTIFICATION clauses in this contract shall not be construed or interpreted as an admission by the 
Contractor of any liability under CERCLA. Further, nothing contained within this contract shall be deemed, 
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construed and/or interpreted as a waiver by the Contractor of any defenses it may have or may wish to 
assert in any action by the Government under CERCLA. 

H-36 Local Clauses EPA-H-27-102 CONFIDENTIALITY OF INFORMATION 

Any data that is generated or obtained during contract performance shall be considered confidential, and 
shall not be disclosed to anyone other than Environmental Protection Agency employees without the prior 
written approval of the Contracting Officer. Nor shall any such data be used for any other purpose except in 
connection with this contract. Any data generated or obtained during contract performance shall be 
delivered to the Government at the request of the Contracting Officer. 

H-37 Local Clauses EPA-H-27-103 APPLICATION OF RIGHTS IN DATA - SPECIAL WORKS 
CLAUSE 

The Rights in Data--Special Works clause (FAR 52.227-17) shall apply to work assignments or task orders 
"...that are primarily for the production or compilation of data (other than limited rights data or restricted 
computer software) for the Government's own use..." or when the Contracting Officer determines that there 
is a specific need to limit data distribution first produced under a particular work assignment or task order. 
The Rights in Data--Special Works clause (FAR 52.227-17) shall apply to work assignments or task orders 
which are included in the examples set forth in FAR 27.405(a)(1) and also to other work assignments or 
task orders specifically identified by the Contracting Officer. 

H-38 Local Clauses EPA-H-31-104 APPROVAL OF CONTRACTOR TRAVEL 

(a) For purposes of this clause, the term "travel" does not include local transportation. "Local 
Transportation" is defined as travel within 50 miles from the contractor personnel's assigned work location 
for performance of the contract that does not involve an overnight stay. 

(b) Any contractor travel which may be directly charged to the contract must be authorized in advance by 
the Contract-Level COR. This approval shall be separate from the process associated with the approval of 
work plans. (See paragraph (f) below). 

(c) Travel shall be authorized under this contract only when the travel is required to provide a direct service 
(including management oversight) or specific product to the Government that is identified in the contract's 
Statement of Work (and/or any applicable work assignment). The contractor shall identify the need for 
travel in any work plans submitted and shall clearly identify in an accompanying narrative the relationship 
of the travel to the direct service required by the Government. Unless/until the Contract-Level COR 
specifically approves the travel proposed under a work assignment (apart from approval of the remainder of 
the work assignment- see paragraph (e) below), the contractor shall not perform travel. Travel and 
associated costs for such travel (lodging, per diem, and incidental expenses) shall be allowable only in 
accordance with the limitations of FAR 31.205-43 and FAR 31.205-46. 

(d) Travel expenses for Federal employees shall not be an allowable cost under this contract. Travel 
approval shall not be rendered for any personnel (including for example State or local government officials, 
academicians, etc.) except for employees of the contractor, or an authorized subcontractor or consultant, 
who are performing a bona fide function to accomplish the Statement of Work. 

(e) To obtain the approval for travel, the contractor shall submit a separate written request to the Contract-
Level COR for each instance of travel for the contractor (including subcontractors/consultants) that is 
contemplated as a direct charge under the contract. The request shall include (at a minimum) the following 
information: 
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(1) Individual(s) traveling. Identify position and affiliation as a contractor/subcontractor employee or 
authorized consultant. 

(2) Description of circumstances necessitating the travel. Identify the work assignment(s) that will benefit 
from the travel and detail the correlation of the travel to the requirements of the Statement of Work. 

(3) Identify the estimated cost and include a cost breakdown. Explain why this is the most cost effective 
means to fulfill the contract requirements. 

(f) Approval of work plans that include travel as an other direct cost element shall not be construed to mean 
the travel is approved; i.e., separate approval shall be obtained from the Contract-Level COR. 

(g) While on travel, Contractor personnel shall clearly identify corporate affiliation at the start of any 
meeting. While attending EPA-sponsored meetings, conferences, symposia, etc. or while on a Government 
site, Contractor personnel shall wear a badge which identifies the individual as a contractor employee. 
Contractor personnel are strictly prohibited from acting as an official representative of the Agency at 
meetings, conferences, symposia, etc. 

H-39 Local Clauses EPA-H-31-105 APPROVAL OF TRAINING 

(a) The contractor shall provide and maintain a qualified staff of personnel to meet the requirements of the 
Statement of Work. The contractor shall provide training to keep its personnel abreast of changes to the 
science and/or technology associated with the requirements of the contract. In addition, the contractor shall 
ensure that its personnel receive appropriate safety, health and environmental training in accordance with 
Federal, state and local requirements prior to assigning any task that require such training. The contractor 
shall provide documentation of such training upon the request of the Contract-Level COR and/or 
Contracting Officer. 

The Government will not directly reimburse the cost for contractor employees to meet or maintain minimal 
contract requirements or to obtain and sustain an appropriate level of professionalism. Any direct charges 
for training will only be considered for reimbursement under this contract by compliance with the 
procedures set forth in paragraph (b) below. 

(b) There may be occasions when it is determined to be in the best interest of the Government to reimburse 
the contractor for the direct cost of training associated with a requirement that represents a unique 
Government need unrecognized at the time of contract award. When such circumstances occur, the 
contractor shall secure the Contracting Officer's prior written approval by submitting a written request 
through the Contract-Level COR that includes, at a minimum the following information: 

(1) Individual to be trained This clause is tailored. 

(2) Description of circumstances necessitating the training. This clause is tailored. 

(3) Estimated cost This clause is tailored. 

(c) The Contracting Officer will provide the contractor with written approval or disapproval of the request. 
Approval of work plans that include training as an other direct cost element shall not be construed to mean 
the training is approved; i.e., the contractor shall obtain written approval pursuant to the terms of this 
clause. Training billed as a direct cost shall be disallowed by the Contracting Officer unless approved 
pursuant to the terms of this clause. 

H-40 Local Clauses EPA-H-42-101 ANNUAL ALLOCATION OF NON-SITE-SPECIFIC COSTS 
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(a) The contractor shall submit an annual allocation report. The purpose of this report is to allocate all 
payments made by the EPA to the contractor for non-site-specific activities to the sites worked on by the 
contractor during the accounting year. Examples of non-site-specific activities include program 
management, contract fees (base, fixed, and award), and other tasks required of the contractor for non-site-
specific work. 

(b) The contractor shall refer to Attachment 9 i, Instructions for Performing the Annual Allocation of Non-
Site-Specific Costs of the contract, entitled "Instructions for Performing the Annual Allocation of Non-Site-
Specific Costs" for instructions for completing the annual allocation report requirements. This Attachment 
also provides a detailed explanation of the allocation process and methodology. 

(c) Submissions required of the contractor shall be sent to the following address: 

Program Costing Staff 

Office of Financial Management 

U. S. Environmental Protection Agency 

1200 Pennsylvania Avenue, NW 

Ronald Reagan Building, MC 2733R 

Washington, DC 20460 

(d) Questions regarding any Annual Allocation requirements should be referred to the Program Costing 
Staff at (202) 564-3145. 
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SECTION I - Contract Clauses 

I-1 Clauses 

I-1 FAR 52.202-1 DEFINITIONS. (JAN 2012) 

1-2 FAR 52.203-3 GRATUITIES. (APR 1984) 

1-3 FAR 52.203-5 COVENANT AGAINST CONTINGENT FEES. (APR 1984) 

1-4 FAR 52.203-6 RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT. 
(SEP 2006) 

I-5 FAR 52.203-7 ANTI-KICKBACK PROCEDURES. (OCT 2010) 

1-6 FAR 52.203-8 CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR 
ILLEGAL OR IMPROPER ACTIVITY. (JAN 1997) 

1-7 FAR 52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY. 
(JAN 1997) 

1-8 FAR 52.203-12 LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL 
TRANSACTIONS. (OCT 2010) 

1-9 FAR 52.203-13 CONTRACTOR CODE OF BUSINESS ETHICS AND CONDUCT. (APR 2010) 

I-10 FAR 52.203-14 DISPLAY OF HOTLINE POSTER(S). (DEC 2007) 

I-11 FAR 52.204-4 PRINTED OR COPIED DOUBLE-SIDED ON POSTCONSUMER FIBER 
CONTENT PAPER. (MAY 2011) 

1-12 FAR 52.204-7 SYSTEM FOR AWARD MANAGEMENT. (JUL 2013) 

1-13 FAR 52.204-9 PERSONAL IDENTITY VERIFICATION OF CONTRACTOR PERSONNEL. 
(JAN 2011) 

1-14 FAR 52.204-10 REPORTING EXECUTIVE COMPENSATION AND FIRST-TIER 
SUBCONTRACT AWARDS. (JUL 2013) 

1-15 FAR 52.209-6 PROTECTING THE GOVERNMENT'S INTEREST WHEN 
SUBCONTRACTING WITH CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR 
DEBARMENT. (AUG 2013) 

1-16 FAR 52.209-9 UPDATES OF PUBLICLY AVAILABLE INFORMATION REGARDING 
RESPONSIBILITY MATTERS. (JUL 2013) 

1-17 FAR 52.210-1 MARKET RESEARCH. (APR 2011) 

1-18 FAR 52.215-2 AUDIT AND RECORDS - NEGOTIATION. (OCT 2010) 

1-19 FAR 52.215-8 ORDER OF PRECEDENCE - UNIFORM CONTRACT FORMAT. (OCT 1997) 
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1-20 FAR 52.216-1 TYPE OF CONTRACT. (APR 1984) 

The Government contemplates award of a clause NOT in contract contract resulting from this solicitation. 

(End of provision) 

1-21 FAR 52.216-7 ALLOWABLE COST AND PAYMENT. (JUN 2013) 

1-22 FAR 52.216-18 ORDERING. (OCT 1995) 

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of 
delivery orders or task orders by the individuals or activities designated in the Schedule. Such 
orders may be issued from date of awardthrough the last date of the contract period of 
performance. 

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the 
event of conflict between a delivery order or task order and this contract, the contract shall control. 

(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits 
the order in the mail. Orders may be issued orally, by facsimile, or by electronic commerce 
methods only if authorized in the Schedule. 

(End of clause) 

1-23 FAR 52.216-19 ORDER LIMITATIONS. (OCT 1995) 

(a) Minimum order. When the Government requires supplies or services covered by this contract 
in an amount of less than $3,000.00, the Government is not obligated to purchase, nor is the 
Contractor obligated to furnish, those supplies or services under the contract. 

(b) Maximum order. The Contractor is not obligated to honor - 

(1) Any order for a single item in excess of $10,000,000.00; 

(2) Any order for a combination of items in excess of $10,000,000.00; or 

(3) A series of orders from the same ordering office within 90 daysdays that together call 
for quantities exceeding the limitation in subparagraph (b)(1) or (2) of this section. 

(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-
21 of the Federal Acquisition Regulation (FAR)), the Government is not required to order a part of 
any one requirement from the Contractor if that requirement exceeds the maximum-order 
limitations in paragraph (b) of this section. 

(d) Notwithstanding paragraphs (b) and (c) of this section, the Contractor shall honor any order 
exceeding the maximum order limitations in paragraph (b), unless that order (or orders) is returned 
to the ordering office within 5 daysdays after issuance, with written notice stating the Contractor's 
intent not to ship the item (or items) called for and the reasons. Upon receiving this notice, the 
Government may acquire the supplies or services from another source. 

(End of clause) 
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1-24 FAR 52.216-22 INDEFINITE QUANTITY. (OCT 1995) 

(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for 
the period stated, in the Schedule. The quantities of supplies and services specified in the Schedule 
are estimates only and are not purchased by this contract. 

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with 
the Ordering clause. The Contractor shall furnish to the Government, when and if ordered, the 
supplies or services specified in the Schedule up to and including the quantity designated in the 
Schedule as the "maximum." The Government shall order at least the quantity of supplies or 
services designated in the Schedule as the "minimum." 

(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, 
there is no limit on the number of orders that may be issued. The Government may issue orders 
requiring delivery to multiple destinations or performance at multiple locations. 

(d) Any order issued during the effective period of this contract and not completed within that 
period shall be completed by the Contractor within the time specified in the order. The contract 
shall govern the Contractor's and Government's rights and obligations with respect to that order to 
the same extent as if the order were completed during the contract's effective period; provided, 
that the Contractor shall not be required to make any deliveries under this contract after 365 days 
beyond the expiration date of the contract. 

(End of clause) 

1-25 FAR 52.217-8 OPTION TO EXTEND SERVICES. (NOV 1999) 

1-26 FAR 52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT. (MAR 2000) 

(a) The Government may extend the term of this contract by written notice to the Contractor 
within clause NOT in contract; provided that the Government gives the Contractor a preliminary 
written notice of its intent to extend at least clause NOT in contractdays (60 days unless a different 
number of days is inserted) before the contract expires. The preliminary notice does not commit 
the Government to an extension. 

(b) If the Government exercises this option, the extended contract shall be considered to include 
this option clause. 

(c) The total duration of this contract, including the exercise of any options under this clause, shall 
not exceed clause NOT in contract(months)(years). 

(End of clause) 

1-27 FAR 52.219-4 NOTICE OF PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL 
BUSINESS CONCERNS. (JAN 2011) 

1-28 FAR 52.219-8 UTILIZATION OF SMALL BUSINESS CONCERNS. (JUL 2013) 

1-29 FAR 52.219-9 SMALL BUSINESS SUBCONTRACTING PLAN. (JUL 2013) - ALTERNATE II 
(OCT 2001) 

1-30 FAR 52.219-16 LIQUIDATED DAMAGES - SUBCONTRACTING PLAN. (JAN 1999) 
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1-31 FAR 52.219-25 SMALL DISADVANTAGED BUSINESS PARTICIPATION PROGRAM-
DISADVANTAGED STATUS AND REPORTING. (JUL 2013) 

1-32 FAR 52.219-28 POST-AWARD SMALL BUSINESS PROGRAM REREPRESENTATION. 
(JUL 2013) 

1-33 FAR 52.222-3 CONVICT LABOR. (JUN 2003) 

1-34 FAR 52.222-21 PROHIBITION OF SEGREGATED FACILITIES. (FEB 1999) 

1-35 FAR 52.222-26 EQUAL OPPORTUNITY. (MAR 2007) 

1-36 FAR 52.222-35 EQUAL OPPORTUNITY FOR VETERANS. (SEP 2010) 

1-37 FAR 52.222-36 AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES. (OCT 
2010) 

1-38 FAR 52.222-37 EMPLOYMENT REPORTS ON VETERANS. (SEP 2010) 

1-39 FAR 52.222-40 NOTIFICATION OF EMPLOYEE RIGHTS UNDER THE NATIONAL 
LABOR RELATIONS ACT. (DEC 2010) 

1-40 FAR 52.222-50 COMBATING TRAFFICKING IN PERSONS. (FEB 2009) 

1-41 FAR 52.222-54 EMPLOYMENT ELIGIBILITY VERIFICATION. (AUG 2013) 

1-42 FAR 52.223-6 DRUG-FREE WORKPLACE. (MAY 2001) 

1-43 FAR 52.223-18 ENCOURAGING CONTRACTOR POLICIES TO BAN TEXT MESSAGING 
WHILE DRIVING. (AUG 2011) 

1-44 FAR 52.225-13 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES. (JUN 2008) 

1-45 FAR 52.225-25 PROHIBITION ON CONTRACTING WITH ENTITIES ENGAGING IN 
CERTAIN ACTIVITIES OR TRANSACTIONS RELATING TO IRAN-REPRESENTATION AND 
CERTIFICATIONS. (DEC 2012) 

1-46 FAR 52.227-1 AUTHORIZATION AND CONSENT. (DEC 2007) 

1-47 FAR 52.227-2 NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT 
INFRINGEMENT. (DEC 2007) 

1-48 FAR 52.227-14 RIGHTS IN DATA-GENERAL. (DEC 2007) 

1-49 FAR 52.227-16 ADDITIONAL DATA REQUIREMENTS. (JUN 1987) 

I-50 FAR 52.227-17 RIGHTS IN DATA--SPECIAL WORKS. (DEC 2007) 

1-51 FAR 52.230-2 COST ACCOUNTING STANDARDS. (MAY 2012) 
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1-52 FAR 52.230-3 DISCLOSURE AND CONSISTENCY OF COST ACCOUNTING PRACTICES. 
(MAY 2012) 

1-53 FAR 52.230-6 ADMINISTRATION OF COST ACCOUNTING STANDARDS. (JUN 2010) 

1-54 FAR 52.232-1 PAYMENTS. (APR 1984) 

1-55 FAR 52.232-7 PAYMENTS UNDER TIME-AND-MATERIALS AND LABOR-HOUR 
CONTRACTS. (AUG 2012) 

1-56 FAR 52.232-8 DISCOUNTS FOR PROMPT PAYMENT. (FEB 2002) 

1-57 FAR 52.232-11 EXTRAS. (APR 1984) 

1-58 FAR 52.232-17 INTEREST. (OCT 2010) 

1-59 FAR 52.232-23 ASSIGNMENT OF CLAIMS. (JAN 1986) 

1-60 FAR 52.232-25 PROMPT PAYMENT. (JUL 2013) 

1-61 FAR 52.232-33 PAYMENT BY ELECTRONIC FUNDS TRANSFER - SYSTEM FOR AWARD 
MANAGEMENT. (JUL 2013) 

1-62 FAR 52.232-37 MULTIPLE PAYMENT ARRANGEMENTS. (MAY 1999) 

1-63 FAR 52.233-1 DISPUTES. (JUL 2002) - ALTERNATE I (DEC 1991) 

1-64 FAR 52.233-3 PROTEST AFTER AWARD. (AUG 1996) - ALTERNATE I (JUN 1985) 

1-65 FAR 52.233-4 APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM. (OCT 2004) 

1-66 FAR 52.237-2 PROTECTION OF GOVERNMENT BUILDINGS, EQUIPMENT, AND 
VEGETATION. (APR 1984) 

1-67 FAR 52.237-3 CONTINUITY OF SERVICES. (JAN 1991) 

1-68 FAR 52.242-3 PENALTIES FOR UNALLOWABLE COSTS. (MAY 2001) 

1-69 FAR 52.242-4 CERTIFICATION OF FINAL INDIRECT COSTS. (JAN 1997) 

1-70 FAR 52.242-13 BANKRUPTCY. (JUL 1995) 

1-71 FAR 52.243-1 CHANGES - FIXED-PRICE. (AUG 1987) - ALTERNATE I (APR 1984) 

1-72 FAR 52.243-3 CHANGES - TIME-AND-MATERIALS OR LABOR-HOURS. (SEP 2000) 

1-73 FAR 52.244-2 SUBCONTRACTS. (OCT 2010) 

1-74 FAR 52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS. (JUL 2013) 

1-75 FAR 52.245-1 GOVERNMENT PROPERTY. (APR 2012) 
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1-76 FAR 52.245-9 USE AND CHARGES (APR 2012) 

1-77 FAR 52.246-25 LIMITATION OF LIABILITY - SERVICES. (FEB 1997) 

1-78 FAR 52.248-1 VALUE ENGINEERING. (OCT 2010) 

1-79 FAR 52.249-4 TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (SERVICES) 
(SHORT FORM). (APR 1984) 

1-80 FAR 52.249-6 TERMINATION (COST-REIMBURSEMENT). (MAY 2004) - ALTERNATE IV 
(SEP 1996) 

1-81 FAR 52.249-8 DEFAULT (FIXED-PRICE SUPPLY AND SERVICE). (APR 1984) 

1-82 FAR 52.249-14 EXCUSABLE DELAYS. (APR 1984) 

1-83 FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE. (FEB 1998) 

This contract incorporates one or more clauses by reference, with the same force and effect as if they were 
given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full 
text of a clause may be accessed electronically at this/these address(es): FAR: 
https://www.acquisition.gov/far  EPAAR: http://farsite.hill.af.mil/reghtml/regs/other/epaar/1552.htm  

(End of clause) 

1-84 FAR 52.252-6 AUTHORIZED DEVIATIONS IN CLAUSES. (APR 1984) 

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 
1) clause with an authorized deviation is indicated by the addition of "(DEVIATION)" after the 
date of the clause. 

(b) The use in this solicitation or contract of any EPAAR (48 CFR Chapter 15) clause with an 
authorized deviation is indicated by the addition of "(DEVIATION)" after the name of the 
regulation. 

(End of clause) 

1-85 FAR 52.253-1 COMPUTER GENERATED FORMS. (JAN 1991) 

1-86 Local Clauses 1552.216-72 ORDERING BY DESIGNATED ORDERING OFFICERS 
(ALTERNATE I) DEVIATION 

(a) The Government will order any supplies and services to be furnished under this contract by issuing 
delivery orders on Optional Form 347, or an agency prescribed form, from the effective date of the contract 
through the expiration date of the contract. In addition to the Contracting Officer, the following individuals 
are authorized ordering officers: 

any EPA Contracting Officer 

(b) A Standard Form 30 will be the method of amending delivery orders. 
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(c) The Contractor shall acknowledge receipt of each order and shall prepare and forward to the Ordering 
Officer within ten (10) calendar days the proposed staffing plan for accomplishing the assigned task within 
the period specified. 

(d) If the Contractor considers the estimated labor hours or specified work completion date to be 
unreasonable, he/she shall promptly notify the Ordering Officer and Contracting Officer in writing within 
10 calendar days, stating why the estimated labor hours or specified completion date is considered 
unreasonable. 

(e) Each delivery order will have a ceiling price, which the Contractor may not exceed. When the 
Contractor has reason to believe that the labor payment and support costs for the order, which will accrue in 
the next thirty (30) days, will bring total cost to over 85 percent of the ceiling price specified in the order, 
the Contractor shall notify the Ordering Officer. 

(f) Paragraphs (c), (d), and (e) of this clause apply only when services are being ordered. 

(End of clause) 
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SECTION J - List of Documents, Exhibits and Other Attachments 

J-1 List of Documents, Exhibits, and Other Attachments 

Attachment 
Number 

Title Date Number of 
Pages 

Cross-Reference Material Document 
Version 

1 
Performance Work Statement 
(PWS) 08/29/2013 24 BASE 

10 
Organizational Conflict of Interest 
(COI) Plan 08/29/2013 1 See Price Proposal BASE 

11 Quality Management Plan (QMP) 08/29/2013 78 See Technical Proposal BASE 
12 Subcontracting Plan 08/29/2013 1 See Price Proposal BASE 

13 
Section K - Representations, 
Certifications, and Other 
Statements of Offerors 

08/29/2013 1 See Price Proposal BASE 

2 Quality Assurance Surveillance 
Plan (QASP) 

08/29/2013 5 BASE 

3 
Agency Security Requirements for 
Contractor Personnel 

08/29/2013 6 BASE 

4 
Laboratory Space and Access 
Requirements i, Region 8 

08/29/2013 2 BASE 

5 
Government Furnished Property 
List 

08/29/2013 2 BASE 

6 Labor Category Descriptions 08/29/2013 2 BASE 
7 Reporting Requirements 08/29/2013 5 BASE 
8 Invoice Preparation Instructions 08/29/2013 7 BASE 

9 
Instructions for Performing the 
Annual Allocation of Non-Site- 
Specific Costs 

08/29/2013 2 BASE 

J-2 Clauses 
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Task Order 01: Libby Asbestos Analytical Support 
Contract No. EP-W-13-028 

Performance Period: September 1, 2016 thru August 31, 2017 
TOCOR: Don Goodrich 
Alternate TOCOR: Dave Christenson 

Overview: The Contractor shall provide asbestos analytical support directly related to the remediation 
activities at the Libby Asbestos Superfund Site. Each of the tasking details described in each of the 
subtasks is estimated on an annual basis covering the September thru August contract period of 
performance. 

Subtasks: 

Ola: Task Order Oversight 
01b: Sample Receipt 
0 lc: Sample Preparation 
Old: Sample Analysis 
Ole: Sample Storage 

Subtask Ola: Task Order Oversight 

The Contractor shall provide oversight of all sample processing activities in support of the Libby 
Asbestos Superfund Site to ensure the quality and timeliness of all deliverables. In addition, the 
Contractor shall meet the following administrative and quality assurance requirements. 

Administrative Requirements 

1. Inform the TOCOR via email within two days of receiving a TDF if personnel with the 
appropriate experience and skills are NOT available to complete an assignment. 

2. Perform Project Management functions associated with this Task Order and maintain all files and 
records required by this Task Order. 

3. Create and maintain applicable records especially analytical log books, laboratory notebooks and 
worksheets as applicable under this Task Order. 

4. Attend conferences, trainings, and meetings to obtain the certifications, skills, knowledge, and/or 
information required by this Task Order. 

5. Maintain all equipment and supplies related to this Task Order. 
6. Comply with all health and safety, environmental, waste handling, and other applicable rules and 

regulations established by, but are not limited to, the EPA Region 8 Laboratory, the Troy Asbestos 
Preparation Facility, and the Libby Asbestos Sample Archive Facility while performing work 
under this Task Order. 

7. The Contractor shall prepare and deliver monthly progress and financial reports for this Task 
Order to the appropriate TOCOR and COR by the 7th  of each month. 

8. Practice standard Good Laboratory Practices (GLP) for sample custody, sample handling, 
analysis, documentation, reporting, laboratory certification, laboratory hygiene, etc. shall be 
observed. The processes that will insure these GLPs must be outlined in ESAT's governing 
Standard Operating Procedures (SOPs). 
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9. Develop, implement, annually review and maintain all Standard Operating Procedures (SOPs) 
required by this Task Order. 

Subtask Ola: Task Order Oversight (continued) 

Quality Assurance Requirements  

1. Develop and maintain a Quality Management Plan (QMP) and comply with all quality assurance 
requirements. 

2. Designate a Quality Assurance officer who will develop and oversee an overall quality assurance 
process to document compliance with quality control requirements specified in the QMP. 

3. Comply with all requirements of applicable SOPs, National Voluntary Laboratory Accreditation 
Program (NVLAP), ISO Methods, project analytical summary sheets and site-specific 
modifications developed by the EPA and the Libby Team. 

4. Prepare for on-site laboratory audits. The audits will be conducted annually (NVLAP 
accreditation) and every two years (QATS-Shaw) to assess compliance, consistency, precision, 
accuracy and completeness in Libby asbestos analysis and documentation procedures. 

Subtask 01b: Sample Receipt 

The Contractor shall receive samples and manage data submitted by field personnel associated with the 
EPA and their Contractors, the United States Army Corps of Engineers (USACE) and the Montana 
Department of Environmental Quality (MT-DEQ). The Contractor shall receive samples at the Troy 
Sample Preparation Facility as specified by TDF. 

The Contractor shall receive approximately 6,400 samples from various field crews by performing the 
following activities: 

1. Accept samples and Chains of Custody from field personnel and maintain an electronic process to 
manage sample inventory. 

2. Log all samples and sampling metadata into Scribe in accordance with EPA Region 8's Libby 
Data Standards and the Libby Data Management Plan. 

3. Generate Chains of Custody, pack and ship samples to sample preparation and/ or analytical 
laboratories as designated by TDF. 

Subtask Olc: Sample Preparation 

The sample preparation tasks described below cover each year of the period of performance. The 
Contractor shall prepare approximately 4,500 soil samples for PLM analysis using EPA's standard 
protocol for drying and grinding Libby soil samples. All sample preparation activities will occur on-site 
in Troy, Montana at EPA's Sample Preparation Facility. 

Documentation and Safety Requirements: The Contractor shall maintain an up to date Sample 
Preparation Work Plan that includes an approved Health and Safety Plan (HASP). The Contractor must 
ensure the safe handling of samples that are expected and known to contain asbestos (e.g., investigative 
samples, reference materials, etc.). At a minimum, the Contractor shall: 
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■ Maintain a HASP that includes provisions for asbestos monitoring in and around the work 
zone. 

■ Maintain an on-going program to evaluate laboratory cleanliness that includes: 
o Negative Exposure Assessments in areas where samples expected and known to 

contain asbestos are handled 
o On-going exposure sampling and laboratory cleanliness assessments 
o Provide documentation of exposure assessments and certification of laboratory 

cleanliness assessments 

Subtask lc: Sample Preparation (continued) 

Facility Modifications, Equipment Repair, Mobilization and Training Requirements: The Contractor 
shall: 

■ Assess winter damage and makes all necessary repairs to the Troy Sample Preparation Facility. 
■ Modify work zone, procure equipment and supplies as requested and approved by designated 

EPA personnel. 
■ Train staff on equipment and internal laboratory processes. 
■ Test all equipment and internal laboratory processes paying particular attention to quality 

assurance and minimizing sample loss. 
■ Maintain equipment and supplies as required. 

Fluidized Bed Method Development: The Contractor shall also provide technical support evaluating and 
improving the current fluidized bed testing procedure as specified by TDF. 

Sample Custody, Preparation and Shipping Requirements: The Contractor shall accept custody of soil 
samples from authorized field personnel at EPA's Troy Sample Preparation Facility as specified by TDF. 
The Contractor shall log samples and requested preparation methodologies into Scribe and the 
Contractor's electronic document tracking system upon receipt. 

The Contractor shall prepare approximately 4,500 soil samples for PLM analysis using EPA's standard 
protocol for drying and grinding Libby soil samples. All sample preparation activities will occur on-site 
in Troy, Montana at EPA's Sample Preparation Facility. 

Once a sample has been prepared for analysis, the Contractor will use Scribe to generate Chain of 
Custody and ship samples to the EPA Region 8 laboratory (or other laboratory as directed by TDF) for 
analysis. 

Demobilization Requirements: If required, the Contractor shall develop, implement and successfully 
fulfill the requirements of a Demobilization Plan for EPA's Troy Sample Preparation Facility. 
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Subtask Old: Sample Analyses 

The Contractor shall analyze samples potentially contaminated with the Libby Amphibole fiber. The 
Contractor shall provide analytical results on media such as dust, soil, water, air, sediments, tree bark, and 
biota. 

General Requirements: The Contractor shall: 

1. Schedule and distribute samples for analysis as specified by TDF. Each TDF will specify a TDF 
number, the number and type of samples requiring analysis, the analytical methodologies to be 
used, and deliverable requirements. 

2. Prepare and obtain laboratory reagents and standards as needed. The Contractor shall maintain all 
preparation records 

3. Perform all analyses and data reductions of assigned samples in conformance with method SOPs. 
4. Archive samples in the designated areas upon completion of the analysis. 
5. Complete all documents and recordings as required by various analytical methods and maintain 

appropriate logbooks, worksheets, and data entry worksheets. 
6. Archive all data generated during the analytical process. 
7. Perform routine analytical laboratory set up, calibration, and maintenance activities required for 

the analysis of assigned samples. 
8. Perform other analytical support activities necessary for the analysis of Libby samples. These 

activities include but are not limited to the following: the analysis of performance evaluation and 
other QA-related samples; the evaluation of instrumentation, software, and methodologies; and the 
review, preparation or revision of analytical SOPs. 

9. Provide technical guidance to participating Libby asbestos analytical laboratories and preparation 
facilities. 

10. Maintain necessary equipment and supplies. Consult with the TOCOR and/or COR if and when 
any equipment or supplies need replacement before making any purchases. Any purchases of 
property under the contract must be cleared through the CO before purchase is made. 

11. Provide assistance pertaining to SOP and method development and review. 
12. Properly dispose of samples not being archived including storage of analyzed sample material in 

appropriate locations, tracking of samples due for disposal, proper completion and filing of sample 
disposal sheets, and notifying designated EPA personnel that samples are ready for disposal. 

Safety Requirements: The Contractor is required to ensure safe handling of samples that are expected and 
known to contain asbestos (e.g., investigative samples, reference materials, etc.). At minimum, the 
Contractor is required to: 

■ Maintain a HASP that includes provisions for asbestos monitoring 
■ Maintain an on-going program to evaluate laboratory cleanliness that includes: 

o Negative Exposure Assessments in areas where samples expected and known to 
contain asbestos are handled 

o On-going exposure sampling and laboratory cleanliness assessments 
o Provide documentation of exposure assessments and certification of laboratory 

cleanliness assessments 
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Quality Assurance/Quality Control (QA/QC) Requirements: Standard Good Laboratory Practice and 
EPA QA/QC requirements stated in Subtask Ola apply except where they are overridden by asbestos-
specific QA/QC requirements. In particular, the Contractor shall adhere to QA/QC requirements given in: 

■ Libby Asbestos Site-Wide Quality Assurance Project Plan (QAPP) 
■ Approved and applicable Sampling and Analysis Plans (SAPs) 
■ Project Analytical Summary Sheets 
■ Referenced Analytical Methods 
■ Approved and applicable Standard Operating Procedures (SOPs) 
■ Approved and applicable Laboratory Modification Forms 
■ Applicable information contained in the Libby Laboratory eRoom 
■ Requirements of NVLAP accreditation. 

Training/Certification/Mentoring Requirements: The Contractor shall perform analyses on samples only 
after the laboratory and/or the analyst has procured and/or performed the necessary certifications, audits, 
and training. 

Certifications: The Contractor shall maintain necessary laboratory and analyst certifications for 
any asbestos testing performed. At a minimum, the Contractor shall procure certification in the 
National Voluntary Laboratory Accreditation Program (NVLAP) for each analytical method (e.g., 
polarized light microscopy (PLM), Transmission Electron Microscopy (TEM)) that is performed 
on Libby Asbestos Site investigative samples. 

Training: At a minimum, the Contractor shall participate in and document results of the following 
training programs as detailed in the Libby Asbestos Site-Wide Quality Assurance Project Plan: 

■ Libby Laboratory Team Teleconference Calls 
■ Performance Evaluation Sample and Round Robin Sample Testing 
■ Intra-laboratory and Inter-laboratory Testing 

Sample Analysis: The Contractor shall perform the following approximate number of analytical tests: 

MEDIA METHOD # SAMPLES 
Air PCM 300 
Air TEM-ISO 100 
Air (FBAS) TEM-ISO 0 
Soil TEM-AHERA 900 
Soil TEM-ISO 20 
Bark/Duff/Ash TEM-ISO 60 
Soil PLM-VE 4500 
Soil PLM-Grav 500 
Water TEM-ISO 20 
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Subtask Old: Sample Analyses (continued) 

Reporting Requirements: The Contractor shall develop a Laboratory Information Management System 
(LIMS) for Asbestos and report analytical data in accord with EPA Data Standards, Libby Data 
Management Plan and reporting requirements for the Libby Asbestos Site and/or the Libby Action Plan. 
The Contractor shall adhere to reporting requirements given in the previously listed guidance. Reporting 
deliverables will generally consist of hard copy reports (pdfs) and electronic data deliverables (EDDs). 

The Contractor shall also submit data packages to the EPA TOCOR with an approved Deliverable 
Submission and Evaluation Form. The data packages shall include, but are not limited to the following 
components: 

• Standard Laboratory Data Package Checklist for PLM and TEM analysis 
• Laboratory Name and Location Information 
■ TDF Number, Work Order ID and Case Narrative 
■ Analyst and Reviewer Name 
■ Method Utilized 
■ Data Package Preparation Date 
■ Chains of Custody 
■ Copies of Raw Data, Bench Sheets, Calibration Curve Documentation, Refractive Index 

Verification Form(s) 

Subtask Ole: Sample Storage 

The Contractor shall receive samples for long term storage from field personnel associated with the EPA 
and their Contractors, the United States Army Corps of Engineers (USACE) and the Montana Department 
of Environmental Quality (MT-DEQ). The Contractor shall modify and maintain a sample archive 
facility (Troy Sample Preparation facility) as specified by TDF. Specifically, the contractor shall: 

■ Maintain a Work Plan (to include an approved Health and Safety Plan) for 
management of the Archive Facility. 

■ Assume custody and inventory all samples relinquished from field and laboratory 
personnel. 

■ Ship archived samples as specified by TDF including generating Chains of Custody 
using Scribe. 

■ Electronically track all samples at the Libby Sample Storage facility in accordance with 
EPA Libby Data Standards. 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 
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3. EFFECTIVE DATE 
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Continued 
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BIT Finance Center 
US Environmental Protection Agency 
BIT-Finance Center 
Mail Drop D143-02 
109 TW Alexander Drive 
Durham NC 27711 

Period of Performance: 	09/30/2013 to 	08/31/2016 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

 

1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 

003 

3. EFFECTIVE DATE 

12/09/2013 

4. REQUISITION/PURCHASE REQ. NO. 

FR—R8-14-00051 
5. PROJECT NO. (If applicable) 

SOL—HQ-12-00028 

6. ISSUED BY 	 CODE 

SRRPOD 
US Environmental Protection 
Ariel Rios Building 
1200 Pennsylvania Avenue, N. 
Mail Code: 	3805R 
Washington DC 20460 

SRRPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

Agency 

W. 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

PECHLAW, 	INC. 
ttn: JUDY MANLEY 
L4500 AVION FRY STE 300 
7038183233 
:HANTILLY VA 201511108 

(x)  9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-13-028 

0001 
10B. DATED (SEE ITEM 13) 

09/30/2013 CODE 	116211863 FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended, ❑ is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 	 Net Increase: 	 $1,465,000.00 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X 
	

Limitation of Government's Obligation Under Task Orders 

E. IMPORTANT: 	Contractor 
	

X is not, 	❑ is required to sign this document and return 	 0 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 116211863 

ESAT R8- Task Order 01: Libby Asbestos Analytical Support 

TOPO: Don Goodrich Max Expire Date: 08/31/2016 

The purpose of this modification is to obligate $1,465,000.00 to this task order. 

LIST OF CHANGES: 

Reason for Modification : Funding Only Action 

Obligated Amount for this Modification: $1,465,000.00 

New Total Obligated Amount for this Award: $1,749,064.69 

Incremental Funded Amount changed: 	from 

$284,064.69 to $1,749,064.69 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Jared Van Buskirk 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED 

(Signature of person authorized to sign) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 
	

STANDARD FORM 30 (REV. 10-83) 

Previous edition unusable 
	

Prescribed by GSA 
FAR (48 CFR) 53.243 



CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

EP-W-13-028/0001/003 
PAGE OF 

2 	1 2  

   

NAME OF OFFEROR OR CONTRACTOR 

TECHLAW, INC. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 
QUANTITY 

(C) 
UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

NEW ACCOUNTING CODE ADDED: 
Account code: 
14--TR2-08LRABC-303DD2-2505-08BCLA00-0001-1408LSP8 
12-001 
Amount: 	$1,465,000.00 

Payment: 
BIT Finance Center 
US Environmental Protection Agency 
RTP-Finance Center 	(D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: 	Destination 
Period of Performance: 	09/30/2013 to 08/31/2016 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

 

1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 

004 

3. EFFECTIVE DATE 

02/04/2014 

4. REQUISITION/PURCHASE REQ. NO. 

PR—SRRPOD-14-00125 
5. PROJECT NO. (If applicable) 

SOL—HQ-12-00028 

6. ISSUED BY 	 CODE 

SRRPOD 
US Environmental Protection 
Ariel Rios Building 
1200 Pennsylvania Avenue, N. 
Mail Code: 	3805R 
Washington DC 20460 

SRRPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

Agency 

W. 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

PECHLAW, 	INC. 
ttn: JUDY MANLEY 
L4500 AVION FRY STE 300 
7038183233 
:HANTILLY VA 201511108 

(x)  9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-13-028 

0001 
10B. DATED (SEE ITEM 13) 

09/30/2013 CODE 	116211863 FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended, ❑ is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 	 Net Decrease: 	 -$75,000.00 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X 
	

Limitation of Government's Obligation Under Task Orders 

E. IMPORTANT: 	Contractor 
	

X is not, 	❑ is required to sign this document and return 	 0 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 116211863 

ESAT R8- Task Order 01: Libby Asbestos Analytical Support 

TOPO: Don Goodrich Max Expire Date: 08/31/2016 

The purpose of this modification is to de-obligate $75,000.00 from this task order and to 

re-obligate the funds to Task Order 3 on the same contract. All other terms conditions 

remain unchanged. 

LIST OF CHANGES: 

Reason for Modification : Funding Only Action 

Obligated Amount for this Modification: -$75,000.00 

New Total Obligated Amount for this Award: $1,674,064.69 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Jared Van Buskirk 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED 

(Signature of person authorized to sign) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 
	

STANDARD FORM 30 (REV. 10-83) 

Previous edition unusable 
	

Prescribed by GSA 
FAR (48 CFR) 53.243 



CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

EP-W-13-028/0001/004 
PAGE OF 

2 	1 2  

   

NAME OF OFFEROR OR CONTRACTOR 

TECHLAW, INC. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 
QUANTITY 

(C) 
UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

Incremental Funded Amount changed: 	from 
$1,749,064.69 	to 	$1,674,064.69 

CHANGES FOR ACCOUNTING CODE: 
14--TR2-08LRABC-303DD2-2505-08BCLA00-0001-1408LSP8 
12-001 
Amount changed from $1,465,000.00 to $1,390,000.00 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center 	(D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: 	Destination 
Period of Performance: 	09/30/2013 to 08/31/2016 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

 

1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 

005 

3. EFFECTIVE DATE 

02/10/2014 

4. REQUISITION/PURCHASE REQ. NO. 

PR—SRRPOD-14-00127 
5. PROJECT NO. (If applicable) 

SOL—HQ-12-00028 

6. ISSUED BY 	 CODE 

SRRPOD 
US Environmental Protection 
Ariel Rios Building 
1200 Pennsylvania Avenue, N. 
Mail Code: 	3805R 
Washington DC 20460 

SRRPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

Agency 

W. 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

PECHLAW, 	INC. 
ttn: JUDY MANLEY 
L4500 AVION FRY STE 300 
7038183233 
:HANTILLY VA 201511108 

(x)  9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-13-028 

0001 
10B. DATED (SEE ITEM 13) 

09/30/2013 CODE 	116211863 FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended, ❑ is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 	 Net Decrease: 	 -$100,000.00 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X 
	

Limitation of Government's Obligation Under Task Orders 

E. IMPORTANT: 	Contractor 
	

X is not, 	❑ is required to sign this document and return 	 0 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 116211863 

ESAT R8- Task Order 01: Libby Asbestos Analytical Support 

TOPO: Don Goodrich Max Expire Date: 08/31/2016 

The purpose of this modification is to de-obligate $100,000.00 from this task order and to 

re-obligate the funds to Task Order 7 on the same contract. All other terms and conditions 

remain unchanged. 

LIST OF CHANGES: 

Reason for Modification : Funding Only Action 

Obligated Amount for this Modification: -$100,000.00 

New Total Obligated Amount for this Award: $1,574,064.69 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Jared Van Buskirk 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED 

(Signature of person authorized to sign) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 
	

STANDARD FORM 30 (REV. 10-83) 

Previous edition unusable 
	

Prescribed by GSA 
FAR (48 CFR) 53.243 



CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

EP-W-13-028/0001/005 
PAGE OF 

2 	1 2  

   

NAME OF OFFEROR OR CONTRACTOR 

TECHLAW, INC. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 
QUANTITY 

(C) 
UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

Incremental Funded Amount changed: 	from 
$1,674,064.69 	to 	$1,574,064.69 

CHANGES FOR ACCOUNTING CODE: 
14--TR2-08LRABC-303DD2-2505-08BCLA00-0001-1408LSP8 
12-001 
Amount changed from $1,390,000.00 to $1,290,000.00 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center 	(D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: 	Destination 
Period of Performance: 	09/30/2013 to 08/31/2016 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

 

1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 

006 

3. EFFECTIVE DATE 

06/04/2014 

4. REQUISITION/PURCHASE REQ. NO. 

PR—SRRPOD-14-00212 
5. PROJECT NO. (If applicable) 

SOL—HQ-12-00028 

6. ISSUED BY 	 CODE 

SRRPOD 
US Environmental Protection 
Ariel Rios Building 
1200 Pennsylvania Avenue, N. 
Mail Code: 	3805R 
Washington DC 20460 

SRRPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

Agency 

W. 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

PECHLAW, 	INC. 
ttn: JUDY MANLEY 
L4500 AVION FRY STE 300 
7038183233 
:HANTILLY VA 201511108 

(x)  9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-13-028 

0001 
10B. DATED (SEE ITEM 13) 

09/30/2013 CODE 	116211863 FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended, ❑ is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 	 Net Decrease: 	 -$100,000.00 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X 
	

Limitation of Government's Obligation Under Task Orders 

E. IMPORTANT: 	Contractor 
	

X is not, 	❑ is required to sign this document and return 	 0 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 116211863 

ESAT R8- Task Order 01: Libby Asbestos Analytical Support 

TOPO: Don Goodrich Max Expire Date: 08/31/2016 

The purpose of this modification is to de-obligate $100,000.00 from this task order and to 

re-obligate the funds to Task Order 7. 

LIST OF CHANGES: 

Reason for Modification : Funding Only Action 

Obligated Amount for this Modification: -$100,000.00 

New Total Obligated Amount for this Award: $1,474,064.69 

Incremental Funded Amount changed: 	from 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Matt Courtad 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 11 

10.4:.7:fe 	? 411;ni + A , . 	
ELECTRO}a 

.0r,..g,ykjilc 

16C. DATE SIGNED 

06/04/2014 
(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
	

STANDARD FORM 30 (REV. 10-83) 

Previous edition unusable 
	

Prescribed by GSA 
FAR (48 CFR) 53.243 



CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

EP-W-13-028/0001/006 
PAGE OF 

2 	1 2  

   

NAME OF OFFEROR OR CONTRACTOR 

TECHLAW, INC. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 
QUANTITY 

(C) 
UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

$1,574,064.69 	to 	$1,474,064.69 

Account code changed from 
14--TR2-08LRABC-303DD2-2505-08BCLA00-0001-1408LSP8 
12-001 
Amount changed from $1,290,000.00 to $1,190,000.00 

Payment: 
BIT Finance Center 
US Environmental Protection Agency 
RTP-Finance Center 	(D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: 	Destination 
Period of Performance: 	09/30/2013 to 08/31/2016 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

 

1 	1 	3 
2. AMENDMENT/MODIFICATION NO. 

007 

3. EFFECTIVE DATE 

09/01/2014 

4. REQUISITION/PURCHASE REQ. NO. 

See Schedule 
5. PROJECT NO. (If applicable) 

SOL—HQ-12-00028 

6. ISSUED BY 	 CODE 

SRRPOD 
US ENVIRONMENTAL PROTECTION 
ARIEL RIOS BUILDING 
1200 PENNSYLVANIA AVENUE N W 
MAIL CODE 3805R 
WASHINGTON DC 20460 

SRRPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

AGENCY 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

PECHLAW INC 
VTTN JUDY MANLEY 
L4500 AVION PKY STE 300 
7038183233 
:HANTILLY VA 201511108 

(x)  9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-13-028 

0001 
10B. DATED (SEE ITEM 13) 

09/30/2013 CODE 	116211863 FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended, ❑ is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 	 Net Increase: 	 $663,000.00 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X 
	

B.5 Limitation of Government's Obligation; B.8 Task Order Ordering Procedures 

E. IMPORTANT: 	Contractor 
	

X is not, 	❑ is required to sign this document and return 	 0 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 116211863 

ESAT R8- Task Order 01: Libby Asbestos Analytical Support 

TOPO: Don Goodrich Max Expire Date: 08/31/2016 

The purpose of this modification is to exercise Option Period 1 (Year 2) of this task order 

and to reduce the total ceiling amount for the base period. 

The total ceiling amount for Option Period 1 (Year 2) is $2,626,449.42. Funds are being 

obligated to this task order from PR-R8-14-00252 in the amount of $613,000.00 for Option 

Period 1 (Year 2) to complete work under all task areas of the task order statement of work. 

Additionally, funds are being obligated to this task order from PR-R8-14-00252 in the 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 
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(D) 
UNIT PRICE 

(E) 
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(F) 

amount of $50,000.00 for Base Period 	(Year 1) 	to 
complete work under all task areas of the task 
order statement of work. The total ceiling amount 
for the Base Period 	(Year 1) 	is reduced by 
$1,250,075.33, 	from $2,774,140.02 	to 
$1,524,064.69 	(the current funded amount), 	in 
order to align year one task orders and the 
contract base period ceiling, 	and to comply with 
the Limitation of Government's Obligation under 
task orders. 

LIST OF CHANGES: 
Reason for Modification : Exercise an Option and 
Obligate Funding 
Period Of Performance End Date changed from 
2016-08-31 to 2015-08-31 
New Total Amount for this Version: 	$4,150,514.11 
New Total Amount for this Award: 	$6,335,636.93 
Obligated Amount for this Modification: 
$663,000.00 
New Total Obligated Amount for this Award: 
$2,137,064.69 
Incremental Funded Amount changed: 	from 
$1,474,064.69 	to 	$2,137,064.69 

CHANGES FOR LINE ITEM NUMBER: 	1 
Total Amount changed from $2,774,140.02 to 
$1,524,064.69 
Obligated Amount for this modification: 	$50,000.00 
Incremental Funded Amount changed from 
$1,474,064.69 	to 	$1,524,064.69 

NEW ACCOUNTING CODE ADDED: 
Account code: 
14-TR2-08LRABC-303DD2-2505-08BCLA00-0001-1408L5P83 
2-001 
Amount: 	$50,000.00 

CHANGES FOR LINE ITEM NUMBER: 	2 
Obligated Amount for this modification: 
$613,000.00 
Incremental Funded Amount changed from $0.00 to 
$613,000.00 
Exercised option 

NEW ACCOUNTING CODE ADDED: 
Account code: 
14-TR2-08LRABC-303DD2-2505-08BCLA00-0001-1408L5P83 
2-001 
Continued 	... 
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Amount: 	$613,000.00 
Period of Performance: 09/30/2013 to 08/31/2015 
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2. AMENDMENT/MODIFICATION NO. 

008 

3. EFFECTIVE DATE 

11/28/2014 

4. REQUISITION/PURCHASE REQ. NO. 

PR—SRRPOD-15-00056 
5. PROJECT NO. (If applicable) 

SOL—HQ-12-00028 

6. ISSUED BY 	 CODE 

SRRPOD 
US ENVIRONMENTAL PROTECTION 
ARIEL RIOS BUILDING 
1200 PENNSYLVANIA AVENUE N W 
MAIL CODE 3805R 
WASHINGTON DC 20460 

SRRPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

AGENCY 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

PECHLAW INC 
VTTN JUDY MANLEY 
L4500 AVION PKY STE 300 
7038183233 
:HANTILLY VA 201511108 

(x)  9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-13-028 

0001 
10B. DATED (SEE ITEM 13) 

09/30/2013 CODE 	116211863 FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended, ❑ is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X 
	

B.5 Limitation of Government's Obligation 

E. IMPORTANT: 	Contractor 
	

X is not, 	❑ is required to sign this document and return 	 0 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 116211863 

ESAT R8- Task Order 01: Libby Asbestos Analytical Support 

TOPO: Don Goodrich Max Expire Date: 08/31/2016 

The purpose of this modification is to shift funds from year 1 to option period 1 year 2. 

All other terms and conditions remain unchanged. 

LIST OF CHANGES: 

Reason for Modification : Funding Only Action 

CHANGES FOR LINE ITEM NUMBER: 1 

Obligated Amount for this modification: -$29,707.14 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 
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15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 11 

ELECTRONIC 
5!ViATLIRE 
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(E) 
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Incremental Funded Amount changed from 
$1,524,064.69 	to 	$1,494,357.55 

CHANGES FOR ACCOUNTING CODE: 
13--T-72BS-303DD2-2505-HQOOLA00--1372B55062-001 
Amount changed from $50,000.00 to $20,292.86 

CHANGES FOR LINE ITEM NUMBER: 	2 
Obligated Amount for this modification: 	$29,707.14 
Incremental Funded Amount changed from 
$613,000.00 	to 	$642,707.14 

NEW ACCOUNTING CODE ADDED: 
Account code: 
13-T-72B5-303DD2-2505-HQOOLA00-1372BS5062-001 
Amount: 	$29,707.14 

Total Task Order Value: 	$4,150,514.11 
(Base 	Period: 	$1,524,064.69) 
(Option Period 1: 	$2,626,449.42) 

Total Task Order Value with all Options: 
$6,335,636.93 
Total Task Order Funded Amount: remains unchanged 
at 	$2,137,064.69 

(Base 	Period: 	$1,494,357.55) 
(Option Period 1: 	$642,707.14) 

Delivery Location Code: R8 
REGION 8 
US EPA REGION 8 LAB 
16194 W 45TH DRIVE 
GOLDEN CO 80403-1790 USA 

Period of Performance: 	09/30/2013 to 08/31/2015 
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1 	1 	 2 
2. AMENDMENT/MODIFICATION NO. 

009 

3. EFFECTIVE DATE 

02/06/2015 

4. REQUISITION/PURCHASE REQ. NO. 

See Schedule 
5. PROJECT NO. (If applicable) 

SOL—HQ-12-00028 

6. ISSUED BY 	 CODE 

SRRPOD 
US ENVIRONMENTAL PROTECTION 
ARIEL RIOS BUILDING 
1200 PENNSYLVANIA AVENUE N W 
MAIL CODE 3805R 
WASHINGTON DC 20460 

SRRPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

AGENCY 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

PECHLAW INC 
VTTN JUDY MANLEY 
L4500 AVION PKY STE 300 
7038183233 
:HANTILLY VA 201511108 

(x)  9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-13-028 

0001 
10B. DATED (SEE ITEM 13) 

09/30/2013 CODE 	116211863 FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended, ❑ is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 	 Net Increase: 	 $800,000.00 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X 
	

B.5 Limitation of Government's Obligation 

E. IMPORTANT: 	Contractor 
	

X is not, 	❑ is required to sign this document and return 	 0 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 116211863 

ESAT R8- Task Order 01: Libby Asbestos Analytical Support 

TOCOR: Don Goodrich Max Expire Date: 08/31/2016 

The purpose of this modification is to obligate $800,000.00 to this task order and to 

reduce the total ceiling amount for the base period. 

LIST OF CHANGES: 

Reason for Modification : Funding Only Action 

Total Amount for this Modification: -$29,707.14 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 
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(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

New Total Amount for this Version: 	$4,120,806.97 
New Total Amount for this Award: 	$6,305,929.79 
Obligated Amount for this Modification: 
$800,000.00 
New Total Obligated Amount for this Award: 
$2,937,064.69 
Incremental Funded Amount changed: 	from 
$2,137,064.69 	to 	$2,937,064.69 

CHANGES FOR LINE ITEM NUMBER: 	1 
Total Amount changed 
from $1,524,064.69 	to 	$1,494,357.55 

CHANGES FOR LINE ITEM NUMBER: 	2 
Obligated Amount for this modification: 
$800,000.00 
Incremental Funded Amount changed from 
$642,707.14 	to 	$1,442,707.14 

NEW ACCOUNTING CODE ADDED: 
Account code: 
15-TR2-08LRABC-303DD2-2505-08BCLA00-0001-1508LSP81 
3-001 
Amount: 	$800,000.00 

Total Task Order Value: 	$4,120,806.97 
(Base 	Period: 	$1,494,357.55) 
(Option Period 1: 	$2,626,449.42) 

Total Task Order Value with all Options: 
$6,305,929.79 
Total Task Order Funded Amount: 	$2,937,064.69 
(Base 	Period: 	$1,494,357.55) 
(Option Period 1: 	$1,442,707.14) 

Period of Performance: 	09/30/2013 to 08/31/2015 

NSN 7540-01-152 8067 
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1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 

010 

3. EFFECTIVE DATE 

See Block 16C 

4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

SOL—HQ-12-00028 

6. ISSUED BY 	 CODE 

SRRPOD 
US ENVIRONMENTAL PROTECTION 
ARIEL RIOS BUILDING 
1200 PENNSYLVANIA AVENUE N W 
MAIL CODE 3805R 
WASHINGTON DC 20460 

SRRPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

AGENCY 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

PECHLAW INC 
VTTN JUDY MANLEY 
L4500 AVION PKY STE 300 
7038183233 
:HANTILLY VA 201511108 

(x)  9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-13-028 

0001 
10B. DATED (SEE ITEM 13) 

09/30/2013 CODE 	116211863 FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended, ❑ is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

X 
	FAR 52.243-3 Changes — Time & Materials or Labor Hours 

D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: 	Contractor 
	

❑ is not, 	X is required to sign this document and return 	 1 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 116211863 

ESAT R8- Task Order 01: Libby Asbestos Analytical Support 

TOCOR: Don Goodrich Max Expire Date: 08/31/2016 

The purpose of this modification is to: 

1) approve the contractor's revised cost estimates for Year 2 and Year 3 as submitted 

3/11/15, 

2) respectively reduce the total ceiling amounts for Year 2 and Year 3, reflective of the 

contractor's approved revised cost proposals, and 

3) change the alternate task order COR (TOCOR) from Dania Zinner to David Berry. 

The total ceiling amounts for the: 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 
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NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 
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(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

1) Option Period 1 	(Year 2) 	is reduced by 
$1,077,738.69, 	from $2,626,449.42 	to 
$1,548,710.73 	and 
2) Option Period 2 	(Year 3) 	is reduced by 
$1,010,716.26, 	from $2,185,122.82 	to 
$1,174,406.56, 
in order to align year 2 and 3 task orders and 
the contract base period ceiling, and to comply 
with the Limitation of Government's Obligation 
under task orders. 

LIST OF CHANGES: 
Reason for Modification : Supplemental Agreement 
for work within scope 
Total Amount for this Modification: 	-$2,088,454.95 
New Total Amount for this Version: 	$2,723,117.29 
New Total Amount for this Award: 	$4,217,474.84 
Alternate COR/Project Officer changed to : 
David Berry 

CHANGES FOR LINE ITEM NUMBER: 	2 
Total Amount changed from $2,626,449.42 to 
$1,548,710.73 

CHANGES FOR LINE ITEM NUMBER: 	3 
Total Amount changed from $2,185,122.82 to 
$1,174,406.56 

Total Task Order Value: 	$3,043,068.28 
(Base 	Period: 	$1,494,357.55) 
(Option Period 1: 	$1,548,710.73) 

Total Task Order Value with all Options: 
$4,217,474.84 
Total Task Order Funded Amount: 	$2,937,064.69 
(Base 	Period: 	$1,494,357.55) 
(Option Period 1: 	$1,442,707.14) 

Period of Performance: 	09/30/2013 to 08/31/2015 

NSN 7540-01-152 8067 
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1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 

011 

3. EFFECTIVE DATE 

09/01/2015 

4. REQUISITION/PURCHASE REQ. NO. 

FR—R8-15-00305 
5. PROJECT NO. (If applicable) 

SOL—HQ-12-00028 

6. ISSUED BY 	 CODE 

SRRPOD 
US ENVIRONMENTAL PROTECTION 
ARIEL RIOS BUILDING 
1200 PENNSYLVANIA AVENUE N W 
MAIL CODE 3805R 
WASHINGTON DC 20460 

SRRPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

AGENCY 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

PECHLAW INC 
VTTN JUDY MANLEY 
L4500 AVION PKY STE 300 
7038183233 
:HANTILLY VA 201511108 

(x)  9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-13-028 

0001 
10B. DATED (SEE ITEM 13) 

09/30/2013 CODE 	116211863 FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended, ❑ is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 	 Net Increase: 	 $500,000.00 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X 
	

B.5 Limitation of Government's Obligation; B.8 Task Order Ordering Procedures 

E. IMPORTANT: 	Contractor 
	

X is not, 	❑ is required to sign this document and return 	  copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 116211863 

ESAT R8- Task Order 01: Libby Asbestos Analytical Support 

TOCOR: Don Goodrich Max Expire Date: 08/31/2016 

The purpose of this modification is to exercise Option Period 2 (Year 3) of this task 

order. The total ceiling amount for Option Period 2 (Year 3) is $1,174,406.56. Additionally 

funds are being obligated from FR-R8-15-00305, in amount of $500,000.00 to do work under 

all task areas of the Statement of Work. 

LIST OF CHANGES: 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Cynthia Frate 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 
- 	:. 	. 	• , 	 E LliC T F•40N.c , 	: 	•• 	.-t ,..- 	• 	: 	, 	} 	, 	. 	._ 	, 	. 

\
• 
	

:"."Y"`C  

16C. DATE SIGNED 

08/14/2015 
(Signature of person authorized to sign) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 
	

STANDARD FORM 30 (REV. 10-83) 
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CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

EP-W-13-028/0001/011 
PAGE OF 

2 	1 2  

   

NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 
UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

Reason for Modification : Exercise an Option 
Period Of Performance End Date changed from 
31-AUG-15 to 31-AUG-16 
New Total Amount for this Version: 	$1,174,406.56 
New Total Amount for this Award: 	$4,217,474.84 
Obligated Amount for this Modification: 
$500,000.00 
New Total Obligated Amount for this Award: 
$3,437,064.69 
Incremental Funded Amount changed: 	from 
$2,937,064.69 	to 	$3,437,064.69 

CHANGES FOR LINE ITEM NUMBER: 	3 
Obligated Amount for this modification: 
$500,000.00 
Incremental Funded Amount changed from $0.00 to 
$500,000.00 
Exercised option 

CHANGES FOR DELIVERY LOCATION: R8 
Amount changed from $0.00 to $1,174,406.56 

NEW ACCOUNTING CODE ADDED: 
Account code: 
15-TR2-08LRABC-303DD2-2505-08BCLA00-0001-1508L5P84 
8-001 
Amount: 	$500,000.00 

Total Task Order Value: 	$4,217,474.84 
(Base 	Period: 	$1,494,357.55) 
(Option Period 1: 	$1,548,710.73) 
(Option Period 2: 	$1,174,406.56) 
Total Task Order Value with all Options: 
$4,217,474.84 
Total Task Order Funded Amount: 	$3,437,064.69 
(Base 	Period: 	$1,494,357.55) 
(Option 	Period 	1: 	$1,442,707.14) 
(Option Period 2: 	$500,000.00) 

Period of Performance: 	09/30/2013 to 08/31/2016 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

 

1 	1 	3 
2. AMENDMENT/MODIFICATION NO. 

012 

3. EFFECTIVE DATE 

11/18/2015 

4. REQUISITION/PURCHASE REQ. NO. 

PR—SRRPOD-16-00039 
5. PROJECT NO. (If applicable) 

SOL—HQ-12-00028 

6. ISSUED BY 	 CODE 

SRRPOD 
US ENVIRONMENTAL PROTECTION 
ARIEL RIOS BUILDING 
1200 PENNSYLVANIA AVENUE N W 
MAIL CODE 3805R 
WASHINGTON DC 20460 

SRRPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

AGENCY 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

PECHLAW INC 
VTTN JUDY MANLEY 
L4500 AVION PKY STE 300 
7038183233 
:HANTILLY VA 201511108 

(x)  9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-13-028 

0001 
10B. DATED (SEE ITEM 13) 

09/30/2013 CODE 	116211863 FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended, ❑ is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

X 
	B.5 Limitation of Government's Obligation 

D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: 	Contractor 
	

❑ is not, 	X is required to sign this document and return 	 1 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 116211863 

ESAT R8- Task Order 01: Libby Asbestos Analytical Support 

TOCOR: Don Goodrich Max Expire Date: 08/31/2016 

The purpose of this modification is to shift $11,842.20 from option period 1 year 2 to 

option period 2 year 3. Also, reduce the ceiling of option period 1 year 2 from 

$1,548,710.73 to $1,430,864.94. All other terms and conditions remain unchanged. 

LIST OF CHANGES: 

Reason for Modification : Funding Only Action 

Total Amount for this Modification: -$117,845.79 

New Total Amount for this Version: $2,605,271.50 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Ross Miller 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED 

(Signature of person authorized to sign) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 
	

STANDARD FORM 30 (REV. 10-83) 

Previous edition unusable 
	

Prescribed by GSA 
FAR (48 CFR) 53.243 



CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

EF-W-13-028/0001/012 
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2 	
I 3  

   

NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 
UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

New Total Amount for this Award: 	$4,099,629.05 

CHANGES FOR LINE ITEM NUMBER: 	3 
Obligated Amount for this modification: 	$11,842.20 
Incremental Funded Amount changed from 
$500,000.00 	to 	$511,842.20 

NEW ACCOUNTING CODE ADDED: 
Account code: 
13-T-72BS-303DD2-2505-HQOOLA00-1372BS5062-001 
Amount: 	$11,157.45 

NEW ACCOUNTING CODE ADDED: 
Account code: 
15-TR2-08LRABC-303DD2-2505-08BCLA00-0001-1508LSF81 
3-001 
Amount: 	$684.75 

CHANGES FOR LINE ITEM NUMBER: 	2 
Total Amount changed 
from $1,548,710.73 	to 	$1,430,864.94 
Obligated Amount for this modification: 
-$11,842.20 
Incremental Funded Amount changed from 
$1,442,707.14 	to 	$1,430,864.94 

CHANGES FOR DELIVERY LOCATION: R8 
Amount changed from $1,548,710.73 to $1,430,864.94 

CHANGES FOR ACCOUNTING CODE: 
13-T-72B5-303DD2-2505-HQOOLA00-1372BS5062-001 
Amount changed from $29,707.14 to $18,549.69 

CHANGES FOR ACCOUNTING CODE: 
15-TR2-08LRABC-303DD2-2505-08BCLA00-0001-1508L5F81 
3-001 
Amount changed from $800,000.00 to $799,315.25 

Total Task Order Value: 	$4,099,629.05 
(Base 	Period: 	$1,494,357.55) 
(Option Period 1: 	$1,430,864.94) 
(Option Period 2: 	$1,174,406.56) 
Total Task Order Value with all Options: 
$4,217,474.84 
Total Task Order Funded Amount: 	$3,437,064.69 
(Base 	Period: 	$1,494,357.55) 
(Option Period 1: 	$1,430,864.94) 
Continued 	... 

NSN 7540-01-152 8067 
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CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

EP-W-13-028/0001/012 3 
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I 3  

   

NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 
QUANTITY 

(C) 
UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

(Option Period 2: 	$511,842.20) 

Delivery Location Code: R8 
REGION 8 
US EPA REGION 8 LAB 
16194 W 45TH DRIVE 
GOLDEN CO 80403-1790 USA 

Period of Performance: 	09/30/2013 to 08/31/2016 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 

013 

3. EFFECTIVE DATE 

See Block 16C 

4. REQUISITION/PURCHASE REQ. NO. 

FR—R8-16-00052 
5. PROJECT NO. (If applicable) 

SOL—HQ-12-00028 

6. ISSUED BY 	 CODE 

SRRPOD 
US ENVIRONMENTAL PROTECTION 
ARIEL RIOS BUILDING 
1200 PENNSYLVANIA AVENUE N W 
MAIL CODE 3805R 
WASHINGTON DC 20460 

SRRPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

AGENCY 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

PECHLAW INC 
VTTN JUDY MANLEY 
L4500 AVION PKY STE 300 
1038183233 
:HANTILLY VA 201511108 

(x)  9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

x 10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-13-028 

0001 
10B. DATED (SEE ITEM 13) 

09/30/2013 CODE 	116211863 FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended. ❑ is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing 

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes 

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  
12. ACCOUNTING AND APPROPRIATION DATA (If required) 	 Net Increase: 

	
$350,000.00 

See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X 
	

B.5 Limitation of Government's Obligation 

E. IMPORTANT: 	Contractor 
	

X is not. 	❑ is required to sign this document and return 	  copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 116211863 

ESAT R8- Task Order 01: Libby Asbestos Analytical Support 

TOCOR: Don Goodrich Max Expire Date: 08/31/2016 

The purpose of this modification is to obligate $350,000.00 to Option Period 2 (Year 3) of 

this task order to do work under all task areas of the task order statement of work. The 

total amount of funding available on this task order has been increased by $350,000.00, 

from $3,437,064.69 to $3,787,064.69. 

LIST OF CHANGES: 

Reason for Modification : Funding Only Action 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Cynthia Frate 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 
- 	. 	. 	• , 	 E LliC T F•40N.c , 	: 	•• 	.-t ,..- 	• 	: 	, 	} 	, 	. 	._ 	, 	. 

\• 	 :"."Y"`C  

16C. DATE SIGNED 

01/29/2016 
(Signature of person authorized to sign) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 
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NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

Total Amount for this Modification: 	$0.00 

New Total Amount for this Version: 	$1,174,406.56 

New Total Amount for this Award: 	$4,099,629.05 

Obligated Amount for this Modification: 

$350,000.00 

New Total Obligated Amount for this Award: 

$3,787,064.69 

Incremental Funded Amount changed: 	from 

$3,437,064.69 	to 	$3,787,064.69 

CHANGES FOR LINE ITEM NUMBER: 	3 

Obligated Amount for this modification: 

$350,000.00 

Incremental Funded Amount changed from 

$511,842.20 	to 	$861,842.20 

NEW ACCOUNTING CODE ADDED: 

Account code: 

16-TR2B-08L-303DD2-2505-08BCLABC-0001-1608LSP809-0 

01 

Amount: 	$350,000.00 

Total Task Order Value: 	$4,099,629.05 

(Base 	Period: 	$1,494,357.55) 

(Option Period 1: 	$1,430,864.94) 

(Option Period 2: 	$1,174,406.56) 

Total Task Order Value with all Options: 

$4,099,629.05 

Total Task Order Funded Amount: 	$3,787,064.69 

(Base 	Period: 	$1,494,357.55) 

(Option Period 1: 	$1,430,864.94) 

(Option Period 2: 	$861,842.20) 

Period of Performance: 	09/30/2013 to 08/31/2016 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 

Sponsored by GSA 

FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 

014 

3. EFFECTIVE DATE 

See Block 16C 

4. REQUISITION/PURCHASE REQ. NO. 

See Schedule 
5. PROJECT NO. (If applicable) 

SOL-HQ-12-00028 

6. ISSUED BY 	 CODE 

SRRPOD 
US ENVIRONMENTAL PROTECTION 
ARIEL RIOS BUILDING 
1200 PENNSYLVANIA AVENUE N W 
MAIL CODE 3805R 
WASHINGTON DC 20460 

SRRPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

AGENCY 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

PECHLAW INC 
VTTN JUDY MANLEY 
L4500 AVION PKY STE 300 
1038183233 
:HANTILLY VA 201511108 

(x)  9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

x 10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-13-028 

0001 
10B. DATED (SEE ITEM 13) 

09/30/2013 CODE 	116211863 FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 0 is extended. 0 is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing 

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes 

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  
12. ACCOUNTING AND APPROPRIATION DATA (If required) 	 Net Increase: 

	
$310,000.00 

See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X 
	

B.5 Limitation of Government's Obligation (EPA-B-32-103) (Tailored) and FAR 43.103(b) 

E. IMPORTANT: 	Contractor 
	

X is not. 	0 is required to sign this document and return 	  copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 116211863 

ESAT R8- Task Order 01: Libby Asbestos Analytical Support 

TOCOR: Don Goodrich Max Expire Date: 08/31/2016 

The purpose of this modification is: 

1. to add incremental funds in the amount of $310,000.00 from PR-R8-16-00118 to Option 

Period 2 (Year 3) of the Task Order to do work under all Task Areas of the Task Order 

Statement of Work. The total amount of funding available for Option Period 2 (Year 3) on 

the Task Order has been increased by $310,000.00 from $861,842.20 to $1,171,842.20. 

2. to make an administrative change to the appropriation data for Line Item Number 3 Option 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Cynthia Frate 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 
- 	. 	. 	• , 	 E LliC T F•40N.c , 	: 	•• 	.-t ,..- 	• 	: 	, 	} 	, 	. 	._ 	, 	. 

\• 	 :"."Y"`C  

16C. DATE SIGNED 

04/14/2016 
(Signature of person authorized to sign) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 
	

STANDARD FORM 30 (REV. 10-83) 

Previous edition unusable 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

EP-W-13-028/0001/014 
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2 	1 2  

   

NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

Period 2 	(Year 3) 	line of accounting DCN 

1608LSP809. 	The Site/Project code is changed from 

08CLABC to 08CLARA as shown below. 

All other terms and conditions remain unchanged. 

LIST OF CHANGES: 

Reason for Modification : Funding and Other 

Administrative Actions 

Obligated Amount for this Modification: 

$310,000.00 

New Total Obligated Amount for this Award: 

$4,097,064.69 

Incremental Funded Amount changed from 

$3,787,064.69 	to 	$4,097,064.69 

CHANGES FOR LINE ITEM NUMBER: 	3 

Obligated Amount for this modification: 

$310,000.00 

Incremental Funded Amount changed from 

$861,842.20 	to 	$1,171,842.20 

NEW ACCOUNTING CODE ADDED: 

Account code: 

16-TR2B-08L-303DD2-2505-08BCLARA-0001-1608L5P825-0 

01 

DCN-LinelD 1608LSP825-001 

CHANGES FOR ACCOUNTING CODE: 

16-TR2B-08L-303DD2-2505-08BCLARA-0001-1608L5P809-0 

01 

Amount remains the same at $350,000.00 

Total Task Order Value: 	$4,099,629.05 

(Base 	Period: 	$1,494,357.55) 

(Option Period 1: 	$1,430,864.94) 

(Option Period 2: 	$1,174,406.56) 

Total Task Order Value with all Options: 

$4,099,629.05 

Total Task Order Funded Amount: 	$4,097,064.69 

(Base 	Period: 	$1,494,357.55) 

(Option Period 1: 	$1,430,864.94) 

(Option Period 2: 	$1,171,842.20) 

Period of Performance: 	09/30/2013 to 08/31/2016 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 

Sponsored by GSA 

FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

1 	1 	14 
2. AMENDMENT/MODIFICATION NO. 

015 

3. EFFECTIVE DATE 

See Block 16C 

4. REQUISITION/PURCHASE REQ. NO. 

SOL-HQ-12-00028  

5. PROJECT NO. (If applicable) 

6. ISSUED BY 	 CODE 

SRRPOD 
US ENVIRONMENTAL PROTECTION 
ARIEL RIOS BUILDING 
1200 PENNSYLVANIA AVENUE N W 
MAIL CODE 3805R 
WASHINGTON DC 20460 

SRRPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

AGENCY 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

PECHLAW INC 
VTTN JUDY MANLEY 

L4500 AVION PKY STE 300 
1038183233 

:HANTILLY VA 201511108 

(x) 
 

9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

x 10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-13-028 

0001 
10B. DATED (SEE ITEM 13) 

09/30/2013 CODE 	116211863 FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended. ❑ is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing 

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes 

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  
12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

X 
	1.1. Changes-Time-and-Materials or Labor-Hours (FAR 52.243-3) & B.5 Limitation of Government's Obligation 

D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: 	Contractor 
	

❑ is not. 	X is required to sign this document and return 	 1 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 116211863 

ESAT R8- Task Order 01: Libby Asbestos Analytical Support 

TOCOR: Don Goodrich Max Expire Date: 08/31/2018 

The purpose of this modification is to: 

1.Accept and approve the Contractor's revised cost proposal for Option Period 3 (Year 4) 

and Option Period 4 (Year 5), as submitted 05/05/2016; 

2.Incorporate a revised Performance Work Statement (PWS) into Task Order 001 for Option 

Period 3 (Year 4) and Option Period 4 (Year 5); and, 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Cynthia Frate 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 
- 	. 	. 	• , 	 E LliC T Fools, 	: •• 	.-t ,..- • : , 	} 	, 	. ._ , 	. 

\
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16C. DATE SIGNED 

06/01/2016 
(Signature of person authorized to sign) (Signature of Contracting Officer) 
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NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

3.Add ceilings for Option Period 3 	(Year 4) 	and 

Option Period 4 	(Year 5). 

The total amount of funding available under this 

Task Order, 	$4,097,064.69, 	remains unchanged. 

LIST OF CHANGES: 

Reason for Modification: Approve Cost Proposals 

for Opt Period 3(Year 4) 	& Opt Period 4(Year 5) 

Total Amount for this Modification: 	$1,574,591.64 

New Total Amount for this Version: 	$1,574,591.64 

New Total Amount for this Award: 	$5,674,220.69 

Maximum Potential Expiration Date changed to : 

08/31/2018 

Total Task Order Value: 	$4,099,629.05 

(Base 	Period: 	$1,494,357.55) 

(Option Period 1: 	$1,430,864.94) 

(Option Period 2: 	$1,174,406.56) 

Total Task Order Value with all Options: 

$5,674,220.69 

Total Task Order Funded Amount: 	$4,097,064.69 

(Base 	Period: 	$1,494,357.55) 

(Option Period 1: 	$1,430,864.94) 

(Option Period 2: 	$1,171,842.20) 

Period of Performance: 	09/30/2013 to 08/31/2016 

Add Item 0004 as follows: 

0004 Task Order Option Period 3, Contract Option 926,869.82 

Period 1 	(Year 4) 

Period of Performance: 	09/01/2016-08/31/2017 

(Option Line Item) 

Add Item 0005 as follows: 

0005 Task Order Option Period 4; Contract Option 647,721.82 

Period 1 	(Year 5) 

Period of Performance: 	09/01/2017-08/31/2018 

(Option Line Item) 

NSN 7540-01-152 8067 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

1 	1 	5 
2. AMENDMENT/MODIFICATION NO. 

016 

3. EFFECTIVE DATE 

07/01/2016 

4. REQUISITION/PURCHASE REQ. NO. 

See Schedule 
5. PROJECT NO. (If applicable) 

SOL—HQ-12-00028 

6. ISSUED BY 	 CODE 

SRRPOD 
US ENVIRONMENTAL PROTECTION 
ARIEL RIOS BUILDING 
1200 PENNSYLVANIA AVENUE N W 
MAIL CODE 3805R 
WASHINGTON DC 20460 

SRRPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

AGENCY 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

PECHLAW INC 
VTTN JUDY MANLEY 
L4500 AVION PKY STE 300 
1038183233 
:HANTILLY VA 201511108 

(x)  9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

x 10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-13-028 

0001 
10B. DATED (SEE ITEM 13) 

09/30/2013 CODE 	116211863 FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended. ❑ is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing 

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes 

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  
12. ACCOUNTING AND APPROPRIATION DATA (If required) 	 Net Increase: 

	
$745,000.00 

See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

X 
	B.5 Limitation of Government's Obligation; B.8 Task Order Ordering Procedures 

D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: 	Contractor 
	

❑ is not. 	X is required to sign this document and return 	 1 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 116211863 

ESAT R8- Task Order 01: Libby Asbestos Analytical Support 

TOCOR: Don Goodrich Max Expire Date: 06/30/2018 

The purpose of this modification is to: 

1.Exercise Option Period 3 (Year 4) of the task order. The total ceiling amount for Option 

Period 3 (Year 4) is $920,978.37; 

2.Obligate funds in the amount of $745,000.00 from requisitions PR-R8-16-00195 and 

PR-R8-16-00118 to Option Period 3 (Year 4) of the task order to perform work under all task 

areas of the Statement of Work. The total amount of funding available for Option Period 3 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Cynthia Frate 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 
- 	. 	. 	• , 	 E LliC T F•40N.c , 	: 	•• 	.-t ,..- 	• 	: 	, 	} 	, 	. 	._ 	, 	. 
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16C. DATE SIGNED 

06/27/2016 
(Signature of person authorized to sign) (Signature of Contracting Officer) 
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NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

(Year 4) 	on the task order has been increased by 

$745,000.00, 	from $0.00 	to 	$745,000.00; 

3.Administrative Correction to Line Item 0003 - 

Option Period 3 	(Year 4) 	total ceiling amount. 

Delete $926,869.82 and replace with $920,978.37 

in accordance with the revised cost model, 

submitted 06/14/2016; 	and, 

4.Administrative Correction to Line Item 0004 - 

Option Period 4 	(Year 5) 	total ceiling amount. 

Delete $647,721.82 and replace with $644,355.28 

in accordance with the revised cost model 

submitted 06/14/2016. 

5.Task Order Additional Terms and Conditions 

entitled, 	Option Periods, 	is deleted in its 

entirety and the following is substituted in lieu 

thereof: 	(See Continuation Page 5) 

LIST OF CHANGES: 

Reason for Modification : Exercise an Option 

Period Of Performance End Date changed from 

31-AUG-16 to 30-JUN-17 

Total Amount for this Modification: 	-$9,257.99 

New Total Amount for this Award: 	$5,664,962.70 

Obligated Amount for this Modification: 

$745,000.00 

New Total Obligated Amount for this Award: 

$4,842,064.69 

Incremental Funded Amount changed: 	from 

$4,097,064.69 	to 	$4,842,064.69 

Maximum Potential Expiration Date changed to : 

06/30/2018 

CHANGES FOR LINE ITEM NUMBER: 	4 

Description changed from Task Order Option Period 

3, 	Contract Option Period 1 	(Year 4) 

Period of Performance: 	09/01/2016-08/31/2017 to 

Task Order Option Period 3, Contract Option 

Period 1 	(Year 4) 

Period of Performance: 	07/01/2016-06/30/2017 

Total Amount changed from $926,869.82 to 

$920,978.37 

Obligated Amount for this modification: 

$745,000.00 

Incremental Funded Amount changed from $0.00 to 

Continued 	... 
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NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

$745,000.00 

Start Date changed from 01-SEP-16 to 01-JUL-16 

End Date changed from 31-AUG-17 to 30-JUN-17 

Exercised option 

NEW ACCOUNTING CODE ADDED: 

Account code: 

16-TR2B-08L-303DD2-2505-08BCLARA-0001-1608L5P840-0 

01 

DCN-LinelD 1608LSP840-001 

Amount: 	$700,000.00 

NEW ACCOUNTING CODE ADDED: 

Account code: 

16-TR2B-08L-303DD2-2505-08BCLARA-0001-1608L5P825-0 

01 

DCN-LinelD 1608LSP825-001 

Amount: 	$45,000.00 

CHANGES FOR LINE ITEM NUMBER: 	3 

Description changed from Task Order Option Period 

2 Contract Base Period - Year 3 

Period of Performance: 	09/01/2015-08/31/2016 to 

Task Order Option Period 2 Contract Base Period - 

Year 3 

Period of Performance: 	09/01/2015-06/30/2016 

End Date changed from 31-AUG-16 to 30-JUN-16 

CHANGES FOR LINE ITEM NUMBER: 	5 

Description changed from Task Order Option Period 

4; 	Contract Option Period 1 	(Year 5) 

Period of Performance: 	09/01/2017-08/31/2018 to 

Task Order Option Period 4, Contract Option 

Period 1 	(Year 5) 

Period of Performance: 	07/01/2017-06/30/2018 

Total Amount changed from $647,721.82 to 

$644,355.28 

Start Date changed from 01-SEP-17 to 01-JUL-17 

End Date changed from 31-AUG-18 to 30-JUN-18 

Total Task Order Value: 	$5,020,607.42 

(Base 	Period: 	$1,494,357.55) 

(Option Period 1: 	$1,430,864.94) 

(Option Period 2: 	$1,174,406.56) 

(Option Period 3: 	$920,978.37) 

Total Task Order Value with all Options: 

$5,664,962.70 

Total Task Order Funded Amount: 	$4,842,064.69 

(Base 	Period: 	$1,494,357.55) 

Continued 	... 
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NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

(Option Period 1: 	$1,430,864.94) 

(Option Period 2: 	$1,171,842.20) 

(Option Period 3: 	$745,000.00) 

Period of Performance: 	09/30/2013 to 06/30/2017 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 

Sponsored by GSA 

FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 

017 

3. EFFECTIVE DATE 

See Block 16C 

4. REQUISITION/PURCHASE REQ. NO. 

See Schedule 
5. PROJECT NO. (If applicable) 

SOL—HQ-12-00028 

6. ISSUED BY 	 CODE 

SRRPOD 
US ENVIRONMENTAL PROTECTION 
ARIEL RIOS BUILDING 
1200 PENNSYLVANIA AVENUE N W 
MAIL CODE 3805R 
WASHINGTON DC 20460 

SRRPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

AGENCY 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

PECHLAW INC 
VTTN JUDY MANLEY 
L4500 AVION PKY STE 300 
1038183233 
:HANTILLY VA 201511108 

(x) 
 

9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

x 10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-13-028 

0001 
10B. DATED (SEE ITEM 13) 

09/30/2013 CODE 	116211863 FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended. ❑ is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing 

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes 

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  
12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

X 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: 	Contractor 
	

X is not. 	❑ is required to sign this document and return 	  copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 116211863 

ESAT R8- Task Order 01: Libby Asbestos Analytical Support 

TOCOR: Don Goodrich Max Expire Date: 06/30/2018 

The purpose of this modification is to fix Line Item Number 4 in the EAS system to match 

the Modification 16 paper document to show that there were two lines of accounting 

obligating the funds instead of one. 

Note to RTP and TechLaw: The lines of accounting obligating funds in the signed and 

distributed bilateral Modification 16 are correct. There is no action needed, this 

correction is ONLY AN EAS SYSTEM fix. 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Cynthia Frate 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED 

(Signature of person authorized to sign) (Signature of Contracting Officer) 
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NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

LIST OF CHANGES: 

Reason for Modification : Other Administrative 

Action 

Total Amount for this Modification: 	$0.00 

Total Task Order Value: 	$5,020,607.42 

(Base 	Period: 	$1,494,357.55) 

(Option Period 1: 	$1,430,864.94) 

(Option Period 2: 	$1,174,406.56) 

(Option Period 3: 	$920,978.37) 

Total Task Order Value with all Options: 

$5,664,962.70 

Total Task Order Funded Amount: 	$4,842,064.69 

(Base 	Period: 	$1,494,357.55) 

(Option Period 1: 	$1,430,864.94) 

(Option Period 2: 	$1,171,842.20) 

(Option Period 3: 	$745,000.00) 

Period of Performance: 	09/30/2013 to 06/30/2017 

NSN 7540-01-152 8067 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 

018 

3. EFFECTIVE DATE 

See Block 16C 

4. REQUISITION/PURCHASE REQ. NO. 

PR—R8-17-00046 
5. PROJECT NO. (If applicable) 

SOL—HQ-12-00028 

6. ISSUED BY 	 CODE 

SRRPOD 
US ENVIRONMENTAL PROTECTION 
ARIEL RIOS BUILDING 
1200 PENNSYLVANIA AVENUE N W 
MAIL CODE 3805R 
WASHINGTON DC 20460 

SRRPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

AGENCY 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

PECHLAW INC 
VTTN JUDY MANLEY 
L4500 AVION PKY STE 300 
1038183233 
:HANTILLY VA 201511108 

(x)  9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

x 10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-13-028 

0001 
10B. DATED (SEE ITEM 13) 

09/30/2013 CODE 	116211863 FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended. ❑ is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing 

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes 

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  
12. ACCOUNTING AND APPROPRIATION DATA (If required) 	 Net Increase: 

	
$150,000.00 

See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X 
	

B.5 Limitation of Government's Obligation (EPA—B-32-103) Tailored 

E. IMPORTANT: 	Contractor 
	

X is not. 	❑ is required to sign this document and return 	  copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 116211863 

ESAT R8- Task Order 01: Libby Asbestos Analytical Support 

TOCOR: Don Goodrich Max Expire Date: 06/30/2018 

The purpose of this modification is to add incremental funds in the amount of $150,000.00 

from PR-R8-17-00046 to Option Period 3 (Year 4) of the Task Order to perform work under all 

task areas of the Task Order Statement of Work. 

The total amount of funding available for Option Period 3(Year 4) on the Task Order has 

been increased by $150,000.00 from $745,000.00 to $895,000.00. 

Continued ... 
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LIST OF CHANGES: 

Reason for Modification : Funding Only Action 

Obligated Amount for this Modification: 

$150,000.00 

Incremental Funded Amount changed: 	from 

$4,842,064.69 	to 	$4,992,064.69 

CHANGES FOR LINE ITEM NUMBER: 	4 

Obligated Amount for this modification: 

$150,000.00 

Incremental Funded Amount changed from 

$745,000.00 	to 	$895,000.00 

NEW ACCOUNTING CODE ADDED: 

Account code: 

17-TR2B-08L-303DD2-2505-0001-1708L5P807-001 

Job # 	(Site/Project) 	08BCLARA 

DCN-LinelD 1708LSP807-001 

Total Task Order Value: 	$5,020,607.42 

(Base 	Period: 	$1,494,357.55) 

(Option Period 1: 	$1,430,864.94) 

(Option Period 2: 	$1,174,406.56) 

(Option Period 3: 	$920,978.37) 

Total Task Order Value with all Options: 

$5,664,962.70 

Total Task Order Funded Amount: 	$4,992,064.69 

(Base 	Period: 	$1,494,357.55) 

(Option Period 1: 	$1,430,864.94) 

(Option Period 2: 	$1,171,842.20) 

(Option Period 3: 	$895,000.00) 

Period of Performance: 	09/30/2013 to 06/30/2017 
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$351,827.90 

See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 
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X is not. 	❑ is required to sign this document and return 	  copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 116211863 

ESAT R8- Task Order 01: Libby Asbestos Analytical Support 

TOCOR: Don Goodrich Max Expire Date: 06/30/2018 

The purpose of this modification is to incorporate the revised statement of work (attached 

to this modification) and total estimated cost for Task Order Option Period 3 (Year 4). 

The total estimated cost for Task Order Option Period 3 (Year 4) has increased from 

$920,978.37 by $351,827.90 to $1,272,806.27. The total task order estimated cost has 

increased from $5,020,607.42 by $351,827.90 to $5,372,435.32. Additionally, Option Period 

3 (Year 4) funding has increased from $895,000.00 by $351,827.90 to $1,246,827.90. The 

Total Task Order Funded Amount has increased from $4,992,064.69 by $351,827.90 to 

$5,343,892.59. 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Ross Miller 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 

•
,.,...-5 	_....., e

_...--; 	........:-:....L.......eZ., 
	

.
.. ::

NA
-R
.
F
u
hl..0 i  - - 	 R E 

16C. DATE SIGNED 

02/23/2017 
(Signature of person authorized to sign) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 
	

STANDARD FORM 30 (REV. 10-83) 

Previous edition unusable 
	

Prescribed by GSA 

FAR (48 CFR) 53.243 



CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

EP-W-13-028/0001/019 
PAGE 	OF 

2 	1 2  

   

NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 
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Reason for Modification : Change Order 

Total Amount for this Modification: 	$351,827.90 

New Total Amount for this Version: 	$1,272,806.27 

New Total Amount for this Award: 	$6,016,790.60 

Obligated Amount for this Modification: 

$351,827.90 

New Total Obligated Amount for this Award: 

$5,343,892.59 

Incremental Funded Amount changed: from 

$4,992,064.69 	to 	$5,343,892.59 

CHANGES FOR LINE ITEM NUMBER: 	4 

Total Amount changed from $920,978.37 to 

$1,272,806.27 

Obligated Amount for this modification: 

$351,827.90 

Incremental Funded Amount changed from 

$895,000.00 	to 	$1,246,827.90 

NEW ACCOUNTING CODE ADDED: 

Account code: 

17-TR2B-08L-303DD2-2505-08BCLARA-0001-1708L5P813-0 

01 

Beginning FiscalYear 17 

Ending Fiscal Year 

Fund 	(Appropriation) 	TR2B 

Budget Organization 08L 

Program 	(PRC) 	303DD2 

Budget 	(BOC) 	2505 

Job # 	(Site/Project) 	08BCLARA 

Cost Organization C001 

DCN-LinelD 1708LSP813-001 

Amount: 	$351,827.90 

Total Task Order Value with all Options: 

$6,016,790.60 

Total Task Order Value through Option Period 3 

(Yr 	4): 	$5,372,435.32 

(Base 	Period: 	$1,494,357.55) 

(Option 	Period 	1 	(Yr 2): 	$1,430,864.94) 

(Option 	Period 2 	(Yr 	3): 	$1,174,406.56) 

(Option 	Period 3 	(Yr 	4): 	$1,272,806.27) 

Total Task Order Funded Amount: 	$5,343,892.59 

(Base 	Period: 	$1,494,357.55) 

(Option 	Period 	1 	(Yr 2): 	$1,430,864.94) 

(Option 	Period 2 	(Yr 	3): 	$1,171,842.20) 

(Option 	Period 3 	(Yr 	4): 	$1,246,827.90) 

Period of Performance: 	09/30/2013 to 06/30/2017 
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Task Order 01: Libby Asbestos Analytical Support 
Contract No. EP-W-13-028 

Performance Period: July 1, 2016 thru June 30, 2017 
TOPO: Don Goodrich 
Alternate TOPO: Dave Christenson 

Overview: The Contractor shall provide asbestos analytical support directly related to the remediation 
activities at the Libby Asbestos Superfund Site. Each of the tasking details described in each of the 
subtasks is estimated on an annual basis covering the September thru August contract period of 
performance. 

Subtasks: 

Ola: Task Order Oversight 
01b: Sample Receipt 
0 lc: Sample Preparation 
Old: Sample Analysis 
Ole: Sample Storage 

Subtask Ola: Task Order Oversight 

The Contractor shall provide oversight of all sample processing activities in support of the Libby 
Asbestos Superfund Site to ensure the quality and timeliness of all deliverables. In addition, the 
Contractor shall meet the following administrative and quality assurance requirements. 

Administrative Requirements 

1. Inform the TOPO via email within two days of receiving a TDF if personnel with the appropriate 
experience and skills are NOT available to complete an assignment. 

2. Perform Project Management functions associated with this Task Order and maintain all files and 
records required by this Task Order. 

3. Create and maintain applicable records especially analytical log books, laboratory notebooks and 
worksheets as applicable under this Task Order. 

4. Attend conferences, trainings, and meetings to obtain the certifications, skills, knowledge, and/or 
information required by this Task Order. 

5. Maintain all equipment and supplies related to this Task Order. 
6. Comply with all health and safety, environmental, waste handling, and other applicable rules and 

regulations established by, but are not limited to, the EPA Region 8 Laboratory, the Troy Asbestos 
Preparation Facility, and the Libby Asbestos Sample Archive Facility while performing work 
under this Task Order. 

7. The Contractor shall prepare and deliver monthly progress and financial reports for this Task 
Order to the appropriate TOPO and PO by the 7th  of each month. 

8. Practice standard Good Laboratory Practices (GLP) for sample custody, sample handling, 
analysis, documentation, reporting, laboratory certification, laboratory hygiene, etc. shall be 
observed. The processes that will insure these GLPs must be outlined in ESAT's governing 
Standard Operating Procedures (SOPs). 
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9. Develop, implement, annually review and maintain all Standard Operating Procedures (SOPs) 
required by this Task Order. 

Subtask Ola: Task Order Oversight (continued) 

Quality Assurance Requirements  

1. Develop and maintain a Quality Management Plan (QMP) and comply with all quality assurance 
requirements. 

2. Designate a Quality Assurance officer who will develop and oversee an overall quality assurance 
process to document compliance with quality control requirements specified in the QMP. 

3. Comply with all requirements of applicable SOPs, National Voluntary Laboratory Accreditation 
Program (NVLAP), ISO Methods, project analytical summary sheets and site-specific 
modifications developed by the EPA and the Libby Team. 

4. Prepare for on-site laboratory audits. The audits will be conducted annually (NVLAP 
accreditation) and every two years (QATS-Shaw) to assess compliance, consistency, precision, 
accuracy and completeness in Libby asbestos analysis and documentation procedures. 

Subtask 01b: Sample Receipt 

The Contractor shall receive samples and manage data submitted by field personnel associated with the 
EPA and their Contractors, the United States Army Corps of Engineers (USACE) and the Montana 
Department of Environmental Quality (MT-DEQ). The Contractor shall receive samples at the Troy 
Sample Preparation Facility as specified by TDF. 

The Contractor shall receive approximately 8,700 samples from various field crews by performing the 
following activities: 

1. Accept samples and Chains of Custody from field personnel and maintain an electronic process to 
manage sample inventory. 

2. Log all samples and sampling metadata into Scribe in accordance with EPA Region 8's Libby 
Data Standards and the Libby Data Management Plan. 

3. Generate Chains of Custody, pack and ship samples to sample preparation and/ or analytical 
laboratories as designated by TDF. 

Subtask Olc: Sample Preparation 

The sample preparation tasks described below cover each year of the period of performance. The 
Contractor shall prepare approximately 6,100 soil samples for PLM analysis using EPA's standard 
protocol for drying and grinding Libby soil samples. All sample preparation activities will occur on-site 
in Troy, Montana at EPA's Sample Preparation Facility. 

Documentation and Safety Requirements: The Contractor shall maintain an up to date Sample 
Preparation Work Plan that includes an approved Health and Safety Plan (HASP). The Contractor must 
ensure the safe handling of samples that are expected and known to contain asbestos (e.g., investigative 
samples, reference materials, etc.). At a minimum, the Contractor shall: 
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■ Maintain a Health and Safety Plan (HASP) that includes provisions for asbestos monitoring in 
and around the work zone. 

■ Maintain an on-going program to evaluate laboratory cleanliness that includes: 
o Negative Exposure Assessments in areas where samples expected and known to 

contain asbestos are handled 
o On-going exposure sampling and laboratory cleanliness assessments 
o Provide documentation of exposure assessments and certification of laboratory 

cleanliness assessments 

Subtask 47c: Sample Preparation (continued) 

Facility Modifications, Equipment Repair, Mobilization and Training Requirements: The Contractor 
shall: 

■ Assess winter damage and makes all necessary repairs to the Troy Sample Preparation Facility. 
■ Modify work zone, procure equipment and supplies as requested and approved by designated 

EPA personnel. 
■ Train staff on equipment and internal laboratory processes. 
■ Test all equipment and internal laboratory processes paying particular attention to quality 

assurance and minimizing sample loss. 
■ Maintain equipment and supplies as required. 

Fluidized Bed Method Development: The Contractor shall also provide technical support evaluating and 
improving the current fluidized bed testing procedure as specified by TDF. 

Sample Custody, Preparation and Shipping Requirements: The Contractor shall accept custody of soil 
samples from authorized field personnel at EPA's Troy Sample Preparation Facility as specified by TDF. 
The Contractor shall log samples and requested preparation methodologies into Scribe and the 
Contractor's electronic document tracking system upon receipt. 

The Contractor shall prepare approximately 6,100 soil samples for PLM analysis using EPA's standard 
protocol for drying and grinding Libby soil samples. All sample preparation activities will occur on-site 
in Troy, Montana at EPA's Sample Preparation Facility. 

Once a sample has been prepared for analysis, the Contractor will use Scribe to generate Chain of 
Custody and ship samples to the EPA Region 8 laboratory (or other laboratory as directed by TDF) for 
analysis. 

Demobilization Requirements: If required, the Contractor shall develop, implement and successfully 
fulfill the requirements of a Demobilization Plan for EPA's Troy Sample Preparation Facility. 
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Subtask Old: Sample Analyses 

The Contractor shall analyze samples potentially contaminated with the Libby Amphibole fiber. The 
Contractor shall provide analytical results on media such as dust, soil, water, air, sediments, tree bark, and 
biota. 

General Requirements: The Contractor shall: 

1. Schedule and distribute samples for analysis as specified by TDF. Each TDF will specify a TDF 
number, the number and type of samples requiring analysis, the analytical methodologies to be 
used, and deliverable requirements. 

2. Prepare and obtain laboratory reagants and standards as needed. The Contractor shall maintain all 
preparation records 

3. Perform all analyses and data reductions of assigned samples in conformance with method SOPs. 
4. Archive samples in the designated areas upon completion of the analysis. 
5. Complete all documents and recordings as required by various analytical methods and maintain 

appropriate logbooks, worksheets, and data entry worksheets. 
6. Archive all data generated during the analytical process. 
7. Perform routine analytical laboratory set up, calibration, and maintenance activities required for 

the analysis of assigned samples. 
8. Perform other analytical support activities necessary for the analysis of Libby samples. These 

activities include but are not limited to the following: the analysis of performance evaluation and 
other QA-related samples; the evaluation of instrumentation, software, and methodologies; and the 
review, preparation or revision of analytical SOPs. 

9. Provide technical guidance to participating Libby asbestos analytical laboratories and preparation 
facilities. 

10. Maintain necessary equipment and supplies. Consult with the TOPO and/or PO if and when any 
equipment or supplies need replacement before making any purchases. Any purchases of property 
under the contract must be cleared through the CO before purchase is made. 

11. Provide assistance pertaining to SOP and method development and review. 
12. Properly dispose of samples not being archived including storage of analyzed sample material in 

appropriate locations, tracking of samples due for disposal, proper completion and filing of sample 
disposal sheets, and notifying designated EPA personnel that samples are ready for disposal. 

Safety Requirements: The Contractor is required to ensure safe handling of samples that are expected and 
known to contain asbestos (e.g., investigative samples, reference materials, etc.). At minimum, the 
Contractor is required to: 

■ Maintain a Health and Safety Plan (HASP) that includes provisions for asbestos monitoring 
■ Maintain an on-going program to evaluate laboratory cleanliness that includes: 

o Negative Exposure Assessments in areas where samples expected and known to 
contain asbestos are handled 

o On-going exposure sampling and laboratory cleanliness assessments 
o Provide documentation of exposure assessments and certification of laboratory 

cleanliness assessments 
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Quality Assurance/Quality Control (QA/QC) Requirements: Standard Good Laboratory Practice and 
EPA QA/QC guidance as stated in Subtask Ola apply except where they are overridden by asbestos-
specific QA/QC requirements. In particular, the Contractor shall adhere to QA/QC requirements given in: 

■ Libby Asbestos Site-Wide Quality Assurance Project Plan (QAPP) 
■ Approved and applicable Sampling and Analysis Plans (SAPS) 
■ Project Analytical Summary Sheets 
■ Referenced Analytical Methods 
■ Approved and applicable Standard Operating Procedures (SOPs) 
■ Approved and applicable Laboratory Modification Forms 
■ Applicable information contained in the Libby Laboratory eRoom 
■ Requirements of NVLAP accreditation. 

Training/Certification/Mentoring Requirements: The Contractor shall perform analyses on samples only 
after the laboratory and/or the analyst has procured and/or performed the necessary certifications, audits, 
and training 

Certifications: The Contractor shall maintain necessary laboratory and analyst certifications for 
any asbestos testing performed. At a minimum, the Contractor shall procure certification in the 
National Voluntary Laboratory Accreditation Program (NVLAP) for each analytical method (e.g., 
polarized light microscopy (PLM), Transmission Electron Microscopy (TEM)) that is performed 
on Libby Asbestos Site investigative samples. 

Training• At a minimum, the Contractor shall participate in and document results of the following 
training programs as detailed in the Libby Asbestos Site-Wide Quality Assurance Project Plan: 

■ Libby Laboratory Team Teleconference Calls 
■ Performance Evaluation Sample and Round Robin Sample Testing 
■ Intra-laboratory and Inter-laboratory Testing 

Sample Analysis: The Contractor shall perform the following approximate number of analytical tests: 

MEDIA METHOD # SAMPLES 
Air PCM 475 
Air TEM-ISO 140 
Air (FBAS) TEM-ISO 0 
Soil TEM-AHERA 1350 
Soil TEM-ISO 0 
Bark/Duff/Ash TEM-ISO 0 
Soil PLM-VE/Grav 6100 
Soil PLM-9002 620 
Water TEM-ISO 10 
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Subtask Old: Sample Analyses (continued) 

Reporting Requirements: The Contractor shall develop a Laboratory Information Management System 
(LIMS) for Asbestos and report analytical data in accord with EPA Data Standards, Libby Data 
Management Plan and reporting requirements for the Libby Asbestos Site and/or the Libby Action Plan. 
The Contractor shall adhere to reporting requirements given in the previously listed guidance. Reporting 
deliverables will generally consist of hard copy reports (pdfs) and electronic data deliverables (EDDs). 

The Contractor shall also submit data packages to the EPA TOPO with an approved Deliverable 
Submission and Evaluation Form. The data packages shall include, but are not limited to the following 
components: 

• Standard Laboratory Data Package Checklist for PLM and TEM analysis 
• Laboratory Name and Location Information 
■ TDF Number, Work Order ID and Case Narrative 
■ Analyst and Reviewer Name 
■ Method Utilized 
■ Data Package Preparation Date 
■ Chains of Custody 
■ Copies of Raw Data, Bench Sheets, Calibration Curve Documentation, Refractive Index 

Verification Form(s) 

Subtask Ole: Sample Storage 

The Contractor shall receive samples for long term storage from field personnel associated with the EPA 
and their Contractors, the United States Army Corps of Engineers (USACE) and the Montana Department 
of Environmental Quality (MT-DEQ). The Contractor shall modify and maintain a sample archive 
facility (Troy Sample Preparation facility) as specified by TDF. Specifically, the contractor shall: 

■ Maintain a Work Plan (to include an approved Health and Safety Plan) for 
management of the Archive Facility. 

■ Assume custody and inventory all samples relinquished from field and laboratory 
personnel. 

■ Ship archived samples as specified by TDF including generating Chains of Custody 
using Scribe. 

■ Electronically track all samples at the Libby Sample Storage facility in accordance with 
EPA Libby Data Standards. 
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$1,246,827.90 by $23,172.10 to $1,270,000.00. The Total Task Order funded amount has 

hereby increased from $5,343,892.59 by $23,172.10 to $5,367,064.69. 
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NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

New Total Obligated Amount for this Award: 

$5,367,064.69 

Incremental Funded Amount changed: 	from 

$5,343,892.59 	to 	$5,367,064.69 

CHANGES FOR LINE ITEM NUMBER: 	4 

Obligated Amount for this modification: 	$23,172.10 

Incremental Funded Amount changed from 

$1,246,827.90 	to 	$1,270,000.00 

NEW ACCOUNTING CODE ADDED: 

Account code: 

17-TR2B-08L-303DD2-2505-08BCLARA-0001-1708LSP813-0 

01 

Beginning FiscalYear 17 

Ending Fiscal Year 

Fund 	(Appropriation) 	TR2B 

Budget Organization 08L 

Program 	(PRC) 	303DD2 

Budget 	(BOC) 	2505 

Job # 	(Site/Project) 	08BCLARA 

Cost Organization C001 

DCN-LinelD 1708LSP813-001 

Amount: 	$23,172.10 

Total Task Order Value with all Options: 

$6,016,790.60 

Total Task Order Value through Option Period 3 

(Yr 	4): 	$5,372,435.32 

(Base 	Period: 	$1,494,357.55) 

(Option 	Period 	1 	(Yr 2): 	$1,430,864.94) 

(Option 	Period 2 	(Yr 	3): 	$1,174,406.56) 

(Option 	Period 3 	(Yr 	4): 	$1,272,806.27) 

Total Task Order Funded Amount: 	$5,367,064.69 

(Base 	Period: 	$1,494,357.55) 

(Option 	Period 	1 	(Yr 2): 	$1,430,864.94) 

(Option 	Period 2 	(Yr 	3): 	$1,171,842.20) 

(Option 	Period 3 	(Yr 	4): 	$1,270,000.00) 

Period of Performance: 	09/30/2013 to 06/30/2017 

NSN 7540-01-152 8067 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

1 	1 	3 
2. AMENDMENT/MODIFICATION NO. 

021 

3. EFFECTIVE DATE 

See Block 16C 

4. REQUISITION/PURCHASE REQ. NO. 

FR—R8-17-00212 
5. PROJECT NO. (If applicable) 

SOL—HQ-12-00028 

6. ISSUED BY 	 CODE 

SRRPOD 
US ENVIRONMENTAL PROTECTION 
WILLIAM JEFFERSON CLINTON BUILDING 
1200 PENNSYLVANIA AVENUE N W 
MAIL CODE 3805R 
WASHINGTON DC 20460 

SRRPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

AGENCY 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

PECHLAW INC 
VTTN JUDY MANLEY 
L4500 AVION PKY STE 300 
1038183233 
:HANTILLY VA 201511108 

(x) 
 

9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

x 10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-13-028 

0001 
10B. DATED (SEE ITEM 13) 

09/30/2013 CODE 	116211863 FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended. ❑ is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing 

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes 

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  
12. ACCOUNTING AND APPROPRIATION DATA (If required) 	 Net Increase: 

	
$644,355.28 

See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X 
	

B.5 Limitation of Government's Obligation; B.8 Task Order Ordering Procedures 

E. IMPORTANT: 	Contractor 
	

X is not. 	❑ is required to sign this document and return 	  copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 116211863 

ESAT R8- Task Order 01: Libby Asbestos Analytical Support 

TOCOR: Don Goodrich Max Expire Date: 06/30/2018 

The purpose of this modification to Task Order 0001 is to: 

1.Exercise Option Period 4(Year 5) of the task order. The total ceiling amount for Option 

Period 4 (Year 5) is $644,355.28; 

2.Obligate funds in the amount of $644,355.28 from requisition FR-R8-17-00212 to Option 

Period 4 (Year 5) of the task order to perform work under all task areas of the Statement 

of Work. The total amount of funding available for Option Period 4 (Year 5) on the task 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Ross Miller 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 
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(Signature of person authorized to sign) (Signature of Contracting Officer) 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 
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2 	
I 3  

   

NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

order has increased by $644,355.28 from $0.00 to 

$644,355.28 

LIST OF CHANGES: 

Reason for Modification : Exercise an Option 

Total Amount for this Modification: 	$0.00 

New Total Amount for this Version: 	$644,355.28 

New Total Amount for this Award: 	$6,016,790.60 

Obligated Amount for this Modification: 

$644,355.28 

New Total Obligated Amount for this Award: 

$6,011,419.97 

Incremental Funded Amount changed from 

$5,367,064.69 	to 	$6,011,419.97 

CHANGES FOR LINE ITEM NUMBER: 	5 

Obligated Amount for this modification: 

$644,355.28 

Incremental Funded Amount changed from $0.00 to 

$644,355.28 

Exercised option 

NEW ACCOUNTING CODE ADDED: 

Account code: 

17-TR2B-08L-303DD2-2505-08BCLARA-0001-1708L5P827-0 

01 

Beginning FiscalYear 17 

Ending Fiscal Year 

Fund 	(Appropriation) 	TR2B 

Budget Organization 08L 

Program 	(PRC) 	303DD2 

Budget 	(BOC) 	2505 

Job # 	(Site/Project) 	08BCLARA 

DCN-LinelD 1708LSP827-001 

Amount: 	$644,355.28 

Total Task Order Value with all Options: 

$6,016,790.60 

Total Task Order Value through Option Period 3 

(Yr 	4): 	$6,016,790.60 

(Base 	Period: 	$1,494,357.55) 

(Option 	Period 	1 	(Yr 2): 	$1,430,864.94) 

(Option 	Period 2 	(Yr 	3): 	$1,174,406.56) 

(Option 	Period 3 	(Yr 	4): 	$1,272,806.27) 

(Option Period 4 	(Yr 5): 	$644,355.28) 

Total Task Order Funded Amount: 	6,011,419.97 

(Base 	Period: 	$1,494,357.55) 

(Option 	Period 	1 	(Yr 2): 	$1,430,864.94) 

(Option 	Period 2 	(Yr 	3): 	$1,171,842.20) 

(Option 	Period 3 	(Yr 	4): 	$1,270,000.00) 

Continued 	... 
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NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

(Option Period 4 	(Yr 5): $644,355.28) 

Period of Performance: 	09/30/2013 to 06/30/2018 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 

Sponsored by GSA 

FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

1 	1 	 2 
2. AMENDMENT/MODIFICATION NO. 

P00022 

3. EFFECTIVE DATE 

See Block 16C 

4. REQUISITION/PURCHASE REQ. NO. 

SOL—HQ-12-00028  

5. PROJECT NO. (If applicable) 

6. ISSUED BY 	 CODE 

SRRPOD 
US ENVIRONMENTAL PROTECTION 
WILLIAM JEFFERSON CLINTON BUILDING 
1200 PENNSYLVANIA AVENUE N W 
MAIL CODE 3805R 
WASHINGTON DC 20460 

SRRPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

AGENCY 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

PECHLAW INC 
VTTN JUDY MANLEY 
L4500 AVION PKY STE 300 
1038183233 
:HANTILLY VA 201511108 

(x) 
 

9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

x 10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-13-028 

0001 
10B. DATED (SEE ITEM 13) 

09/30/2013 CODE 	116211863 FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 ❑ is extended. ❑ is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing 

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes 

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  
12. ACCOUNTING AND APPROPRIATION DATA (If required) 	 Net Decrease: 	 -$28,675.70 
See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X 
	

B.5 Limitation of Government's Obligation 

E. IMPORTANT: 	Contractor 
	

X is not. 	❑ is required to sign this document and return 	  copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 116211863 

ESAT R8- Task Order 01: Libby Asbestos Analytical Support 

TOCOR: Don Goodrich Max Expire Date: 06/30/2018 

The purpose of modification is to: 

1)deobligate funds in the amount of $28,675.70 from Option Period 3 (Year 4). The total 

amount of funding available for Option Period 3 (Year 4) on the task order has decreased by 

$28,675.70 from $1,270,000.00 to $1,241,324.30. 

2)Adjust the ceiling in Option Period 3 (Year 4) to match the actual obligated amount for 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Ross Miller 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 

•
,.,...-5 	_....., e

_...--; 	........:-:....L.......eZ., 
	

.
.. ::

NA
-R
.
F
u
hl..0 i  - - 	 R E 

16C. DATE SIGNED 

12/07/2017 
(Signature of person authorized to sign) (Signature of Contracting Officer) 
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NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

Option Period 3. 

LIST OF CHANGES: 

Reason for Modification : Funding Only Action 

Obligated Amount for this Modification: 

-$28,675.70 

New Total Obligated Amount for this Award: 

$5,982,744.27 

CHANGES FOR LINE ITEM NUMBER: 	4 

Obligated Amount for this modification: 

-$28,675.70 

Incremental Funded Amount changed from 

$1,270,000.00 	to 	$1,241,324.30 

CHANGES FOR ACCOUNTING CODE: 

17-TR2B-08L-303DD2-2505-08BCLARA-0001-1708L5P813-0 

01 

Amount changed from $351,827.90 to $323,152.20 

Total Task Order Value with all Options: 

$5,985,308.63 

(Base 	Period: 	$1,494,357.55) 

(Option 	Period 	1 	(Yr 2): 	$1,430,864.94) 

(Option 	Period 2 	(Yr 	3): 	$1,174,406.56) 

(Option 	Period 3 	(Yr 	4): 	$1,241,324.30) 

(Option Period 4 	(Yr 5): 	$644,355.28) 

Total Task Order Funded Amount: 	$5,982,744.27 

(Base 	Period: 	$1,494,357.55) 

(Option 	Period 	1 	(Yr 2): 	$1,430,864.94) 

(Option 	Period 2 	(Yr 	3): 	$1,171,842.20) 

(Option 	Period 3 	(Yr 	4): 	$1,241,324.30) 

(Option Period 4 	(Yr 5): 	$644,355.28) 

Period of Performance: 	09/30/2013 to 06/30/2018 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 

Sponsored by GSA 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
1. CONTRACT ID CODE PAGE OF PAGES 

1 	1 	8 
2. AMENDMENT/MODIFICATION NO. 

P00023 

3. EFFECTIVE DATE 

02/01/2018 

4. REQUISITION/PURCHASE REQ. NO. 

FR-R8-18-00061 
5. PROJECT NO. (If applicable) 

SOL-HQ-12-00028 

6. ISSUED BY 	 CODE 

SRRPOD 
US ENVIRONMENTAL PROTECTION 
WILLIAM JEFFERSON CLINTON BUILDING 
1200 PENNSYLVANIA AVENUE N W 
MAIL CODE 3805R 
WASHINGTON DC 20460 

SRRPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

AGENCY 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

PECHLAW INC 
VTTN JUDY MANLEY 
L4500 AVION FRY STE 300 
1038183233 
:HANTILLY VA 201511108 

(x)  9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-13-028 

0001 
10B. DATED (SEE ITEM 13) 

09/30/2013 CODE 	116211863 FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

❑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 0 is extended. 0 is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing 

Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes 

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.  
12. ACCOUNTING AND APPROPRIATION DATA (If required) 	 Net Increase: 

	
$390,336.46 

See Schedule 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X 
	FAR 52.243-3 Changes -- Time-and-Materials or Labor-Hours; B.5 Limitation of Government's Obligation 

E. IMPORTANT: 	Contractor 
	

X is not. 	0 is required to sign this document and return 	  copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 116211863 

ESAT R8- Task Order 01: Libby Asbestos Analytical Support 

TOCOR: Don Goodrich Max Expire Date: 06/30/2018 

The purpose of this modification is to: 

1. Accept and approve the Contractor's revised cost proposal for Option Period 4 (Year 5), 

as submitted 1/18/2018; 

2. Incorporate a revised Performance Work Statement (PWS) into Task Order 0001 for Option 

Period 4 (Year 5), and; 

3. Increase the Option Period 4(Year 5) ceiling of the task order by $390,336.46 from 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Danny Uhr 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 
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16C. DATE SIGNED 

01/24/2018 
(Signature of person authorized to sign) (Signature of Contracting Officer) 
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NAME OF OFFEROR OR CONTRACTOR 

TECHLAW INC 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

$644,355.28 	to 	$1,034,691.74. 

4. 	Obligate $390,336.46 to Option Period 4 	(Year 

5) 	of this task order. 

LIST OF CHANGES: 

Reason for Modification : Change Order 

Total Amount for this Modification: 	$390,336.46 

New Total Amount for this Version: 	$1,034,691.74 

New Total Amount for this Award: 	$6,375,645.09 

New Total Obligated Amount for this Award: 

$6,373,080.73 

CHANGES FOR LINE ITEM NUMBER: 	5 

Obligated Amount for this modification: 

$390,336.46 

Incremental Funded Amount changed from 

$644,355.28 	to 	$1,034,691.74 

NEW ACCOUNTING CODE ADDED: 

Account code: 

18-TR2B-08L-000DD2-2505-08BCLARA-0001-1808L5P814-0 

01 

Job # 	(Site/Project) 	08BCLARA 

DCN-LinelD 1808LSP814-001 

Amount: 	$390,336.46 

CHANGES FOR ACCOUNTING CODE: 

17-TR2B-08L-303DD2-2505-08BCLARA-0001-1708L5P827-0 

01 

Amount changed from $644,355.28 to $1,034,691.74 

Total Task Order Value with all Options: 

$6,375,645.09 

(Base 	Period: 	$1,494,357.55) 

(Option 	Period 	1 	(Yr 2): 	$1,430,864.94) 

(Option 	Period 2 	(Yr 	3): 	$1,174,406.56) 

(Option 	Period 3 	(Yr 	4): 	$1,241,324.30) 

(Option 	Period 4 	(Yr 	5): 	$1,034,691.74) 

Total Task Order Funded Amount: 	$6,373,080.73 

(Base 	Period: 	$1,494,357.55) 

(Option 	Period 	1 	(Yr 2): 	$1,430,864.94) 

(Option 	Period 2 	(Yr 	3): 	$1,171,842.20) 

(Option 	Period 3 	(Yr 	4): 	$1,241,324.30) 

(Option 	Period 4 	(Yr 	5): 	$1,034,691.74) 

Period of Performance: 	09/30/2013 to 06/30/2018 

NSN 7540-01-152 8067 
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Task Order 01: Libby Asbestos Analytical Support 
Contract No. EP-W-13-028 

Performance Period: February 1, 2018 thru June 30, 2018 
TOPO: Don Goodrich 
Alternate TOPO: Dave Christenson 

Overview: The Contractor shall provide asbestos analytical support directly related to the remediation 
activities at the Libby Asbestos Superfund Site. Each of the tasking details described in each of the 
subtasks is estimated for the second half of the 5th  contract year covering the February 2018 thru June 
2018 contract period of performance. 

Subtasks: 

Ola: Task Order Oversight 
01b: Sample Receipt 
0 lc: Sample Preparation 
Old: Sample Analysis 
Ole: Sample Storage 

Subtask Ola: Task Order Oversight 

The Contractor shall provide oversight of all sample processing activities in support of the Libby 
Asbestos Superfund Site to ensure the quality and timeliness of all deliverables. In addition, the 
Contractor shall meet the following administrative and quality assurance requirements. 

Administrative Requirements 

1. Inform the TOPO via email within two days of receiving a TDF if personnel with the appropriate 
experience and skills are NOT available to complete an assignment. 

2. Perform Project Management functions associated with this Task Order and maintain all files and 
records required by this Task Order. 

3. Create and maintain applicable records especially analytical log books, laboratory notebooks and 
worksheets as applicable under this Task Order. 

4. Attend conferences, trainings, and meetings to obtain the certifications, skills, knowledge, and/or 
information required by this Task Order. 

5. Maintain all equipment and supplies related to this Task Order. 
6. Comply with all health and safety, environmental, waste handling, and other applicable rules and 

regulations established by, but are not limited to, the EPA Region 8 Laboratory, the Troy Asbestos 
Preparation Facility, and the Libby Asbestos Sample Archive Facility while performing work 
under this Task Order. 

7. The Contractor shall prepare and deliver monthly progress and financial reports for this Task 
Order to the appropriate TOPO and PO by the 7th  of each month. 

8. Practice standard Good Laboratory Practices (GLP) for sample custody, sample handling, 
analysis, documentation, reporting, laboratory certification, laboratory hygiene, etc. shall be 
observed. The processes that will insure these GLPs must be outlined in ESAT's governing 
Standard Operating Procedures (SOPs). 
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9. Develop, implement, annually review and maintain all Standard Operating Procedures (SOPs) 
required by this Task Order. 

Subtask Ola: Task Order Oversight (continued) 

Quality Assurance Requirements  

1. Develop and maintain a Quality Management Plan (QMP) and comply with all quality assurance 
requirements. 

2. Designate a Quality Assurance officer who will develop and oversee an overall quality assurance 
process to document compliance with quality control requirements specified in the QMP. 

3. Comply with all requirements of applicable SOPs, National Voluntary Laboratory Accreditation 
Program (NVLAP), ISO Methods, project analytical summary sheets and site-specific 
modifications developed by the EPA and the Libby Team. 

4. Prepare for on-site laboratory audits. The audits will be conducted annually (NVLAP 
accreditation) and every two years (QATS-Shaw) to assess compliance, consistency, precision, 
accuracy and completeness in Libby asbestos analysis and documentation procedures. 

Subtask 01b: Sample Receipt 

The Contractor shall receive samples and manage data submitted by field personnel associated with the 
EPA and their Contractors, the United States Army Corps of Engineers (USACE) and the Montana 
Department of Environmental Quality (MT-DEQ). The Contractor shall receive samples at the Troy 
Sample Preparation Facility as specified by TDF. 

The Contractor shall receive approximately 3,250 samples from various field crews by performing the 
following activities: 

1. Accept samples and Chains of Custody from field personnel and maintain an electronic process to 
manage sample inventory. 

2. Log all samples and sampling metadata into Scribe in accordance with EPA Region 8's Libby 
Data Standards and the Libby Data Management Plan. 

3. Generate Chains of Custody, pack and ship samples to sample preparation and/ or analytical 
laboratories as designated by TDF. 

Subtask Olc: Sample Preparation 

The sample preparation tasks described below covers the period of performance of February 2018 thru 
June 2018. The Contractor shall prepare approximately 1400 soil samples for PLM analysis using EPA's 
standard protocol for drying and grinding Libby soil samples. All sample preparation activities will occur 
on-site in Troy, Montana at EPA's Sample Preparation Facility. 

Documentation and Safety Requirements: The Contractor shall maintain an up to date Sample 
Preparation Work Plan that includes an approved Health and Safety Plan (HASP). The Contractor must 
ensure the safe handling of samples that are expected and known to contain asbestos (e.g., investigative 
samples, reference materials, etc.). At a minimum, the Contractor shall: 

4 



■ Maintain a Health and Safety Plan (HASP) that includes provisions for asbestos monitoring in 
and around the work zone. 

■ Maintain an on-going program to evaluate laboratory cleanliness that includes: 
o Negative Exposure Assessments in areas where samples expected and known to 

contain asbestos are handled 
o On-going exposure sampling and laboratory cleanliness assessments 
o Provide documentation of exposure assessments and certification of laboratory 

cleanliness assessments 

Subtask 47c: Sample Preparation (continued) 

Facility Modifications, Equipment Repair, Mobilization and Training Requirements: The Contractor 
shall: 

■ Assess winter damage and makes all necessary repairs to the Troy Sample Preparation Facility. 
■ Modify work zone, procure equipment and supplies as requested and approved by designated 

EPA personnel. 
■ Train staff on equipment and internal laboratory processes. 
■ Test all equipment and internal laboratory processes paying particular attention to quality 

assurance and minimizing sample loss. 
■ Maintain equipment and supplies as required. 

Fluidized Bed Method Development: The Contractor shall also provide technical support evaluating and 
improving the current fluidized bed testing procedure as specified by TDF. 

Sample Custody, Preparation and Shipping Requirements: The Contractor shall accept custody of soil 
samples from authorized field personnel at EPA's Troy Sample Preparation Facility as specified by TDF. 
The Contractor shall log samples and requested preparation methodologies into Scribe and the 
Contractor's electronic document tracking system upon receipt. 

The Contractor shall prepare approximately 1400 soil samples for PLM analysis using EPA's standard 
protocol for drying and grinding Libby soil samples. All sample preparation activities will occur on-site 
in Troy, Montana at EPA's Sample Preparation Facility. 

Once a sample has been prepared for analysis, the Contractor will use Scribe to generate Chain of 
Custody and ship samples to the EPA Region 8 laboratory (or other laboratory as directed by TDF) for 
analysis. 

Demobilization Requirements: If required, the Contractor shall develop, implement and successfully 
fulfill the requirements of a Demobilization Plan for EPA's Troy Sample Preparation Facility. 
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Subtask Old: Sample Analyses 

The Contractor shall analyze samples potentially contaminated with the Libby Amphibole fiber. The 
Contractor shall provide analytical results on media such as dust, soil, water, air, sediments, tree bark, and 
biota. 

General Requirements: The Contractor shall: 

1. Schedule and distribute samples for analysis as specified by TDF. Each TDF will specify a TDF 
number, the number and type of samples requiring analysis, the analytical methodologies to be 
used, and deliverable requirements. 

2. Prepare and obtain laboratory reagants and standards as needed. The Contractor shall maintain all 
preparation records 

3. Perform all analyses and data reductions of assigned samples in conformance with method SOPs. 
4. Archive samples in the designated areas upon completion of the analysis. 
5. Complete all documents and recordings as required by various analytical methods and maintain 

appropriate logbooks, worksheets, and data entry worksheets. 
6. Archive all data generated during the analytical process. 
7. Perform routine analytical laboratory set up, calibration, and maintenance activities required for 

the analysis of assigned samples. 
8. Perform other analytical support activities necessary for the analysis of Libby samples. These 

activities include but are not limited to the following: the analysis of performance evaluation and 
other QA-related samples; the evaluation of instrumentation, software, and methodologies; and the 
review, preparation or revision of analytical SOPs. 

9. Provide technical guidance to participating Libby asbestos analytical laboratories and preparation 
facilities. 

10. Maintain necessary equipment and supplies. Consult with the TOPO and/or PO if and when any 
equipment or supplies need replacement before making any purchases. Any purchases of property 
under the contract must be cleared through the CO before purchase is made. 

11. Provide assistance pertaining to SOP and method development and review. 
12. Properly dispose of samples not being archived including storage of analyzed sample material in 

appropriate locations, tracking of samples due for disposal, proper completion and filing of sample 
disposal sheets, and notifying designated EPA personnel that samples are ready for disposal. 

Safety Requirements: The Contractor is required to ensure safe handling of samples that are expected and 
known to contain asbestos (e.g., investigative samples, reference materials, etc.). At minimum, the 
Contractor is required to: 

■ Maintain a Health and Safety Plan (HASP) that includes provisions for asbestos monitoring 
■ Maintain an on-going program to evaluate laboratory cleanliness that includes: 

o Negative Exposure Assessments in areas where samples expected and known to 
contain asbestos are handled 

o On-going exposure sampling and laboratory cleanliness assessments 
o Provide documentation of exposure assessments and certification of laboratory 

cleanliness assessments 
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Quality Assurance/Quality Control (QA/QC) Requirements: Standard Good Laboratory Practice and 
EPA QA/QC guidance as stated in Subtask Ola apply except where they are overridden by asbestos-
specific QA/QC requirements. In particular, the Contractor shall adhere to QA/QC requirements given in: 

■ Libby Asbestos Site-Wide Quality Assurance Project Plan (QAPP) 
■ Approved and applicable Sampling and Analysis Plans (SAPS) 
■ Project Analytical Summary Sheets 
■ Referenced Analytical Methods 
■ Approved and applicable Standard Operating Procedures (SOPs) 
■ Approved and applicable Laboratory Modification Forms 
■ Applicable information contained in the Libby Laboratory eRoom 
■ Requirements of NVLAP accreditation. 

Training/Certification/Mentoring Requirements: The Contractor shall perform analyses on samples only 
after the laboratory and/or the analyst has procured and/or performed the necessary certifications, audits, 
and training 

Certifications: The Contractor shall maintain necessary laboratory and analyst certifications for 
any asbestos testing performed. At a minimum, the Contractor shall procure certification in the 
National Voluntary Laboratory Accreditation Program (NVLAP) for each analytical method (e.g., 
polarized light microscopy (PLM), Transmission Electron Microscopy (TEM)) that is performed 
on Libby Asbestos Site investigative samples. 

Training• At a minimum, the Contractor shall participate in and document results of the following 
training programs as detailed in the Libby Asbestos Site-Wide Quality Assurance Project Plan: 

■ Libby Laboratory Team Teleconference Calls 
■ Performance Evaluation Sample and Round Robin Sample Testing 
■ Intra-laboratory and Inter-laboratory Testing 

Sample Analysis: The Contractor shall perform the following approximate number of analytical tests: 

MEDIA METHOD # SAMPLES 
Air PCM 300 
Air TEM-ISO 200 
Air (FBAS) TEM-ISO 0 
Soil TEM-AHERA 1000 
Soil TEM-ISO 0 
Bark/Duff/Ash TEM-ISO 0 
Soil PLM-VE/Grav 1400 
Soil PLM-9002 350 
Water TEM-ISO 0 
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Subtask Old: Sample Analyses (continued) 

Reporting Requirements: The Contractor shall develop a Laboratory Information Management System 
(LIMS) for Asbestos and report analytical data in accord with EPA Data Standards, Libby Data 
Management Plan and reporting requirements for the Libby Asbestos Site and/or the Libby Action Plan. 
The Contractor shall adhere to reporting requirements given in the previously listed guidance. Reporting 
deliverables will generally consist of hard copy reports (pdfs) and electronic data deliverables (EDDs). 

The Contractor shall also submit data packages to the EPA TOPO with an approved Deliverable 
Submission and Evaluation Form. The data packages shall include, but are not limited to the following 
components: 

• Standard Laboratory Data Package Checklist for PLM and TEM analysis 
• Laboratory Name and Location Information 
■ TDF Number, Work Order ID and Case Narrative 
■ Analyst and Reviewer Name 
■ Method Utilized 
■ Data Package Preparation Date 
■ Chains of Custody 
■ Copies of Raw Data, Bench Sheets, Calibration Curve Documentation, Refractive Index 

Verification Form(s) 

Subtask Ole: Sample Storage 

The Contractor shall receive samples for long term storage from field personnel associated with the EPA 
and their Contractors, the United States Army Corps of Engineers (USACE) and the Montana Department 
of Environmental Quality (MT-DEQ). The Contractor shall modify and maintain a sample archive 
facility (Troy Sample Preparation facility) as specified by TDF. Specifically, the contractor shall: 

■ Maintain a Work Plan (to include an approved Health and Safety Plan) for 
management of the Archive Facility. 

■ Assume custody and inventory all samples relinquished from field and laboratory 
personnel. 

■ Ship archived samples as specified by TDF including generating Chains of Custody 
using Scribe. 

■ Electronically track all samples at the Libby Sample Storage facility in accordance with 
EPA Libby Data Standards. 
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